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Contents

Sl. No. Description No. of Pages

1. Contract document for works
(Including page 1 to 3 attachetl separately)
2. Schedule of Quantity
3. NIT & Bank Details
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Note: Tenderer should confirm that they have received all the above papers. A1l the
documents issued are to be returned duly signed by the tenderer while submitting his
offer.

Crossed Demand Draft No. Dated for Rs. in favour of
Director, CMERI, Durgapur- 713 209 drawn on (Name of

towards tenderBank)
fee is enclosed.

Particul
Receipt
For Rs.

ars of cash deposited with Director, CMERI, Dur
No. BookNo.

gapur- 713 209.
Dated

Tender Issued to:

Tel. No. ( If any)

Signature of the tenderer Signature of the officer issuing tender
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CSIR-Central Mechanical Engineering Research lnstitute
(Council of Scientific & lndustrial Research)

Mahatma Gandhi Avenue, Durgapur-713209, West Bengal

ftEr<r stIdTur rErdr/NOTICE INVITING TENDER
zi /No.08/16/2021-22lCl/ESD/Main1 kaio/Date: 30,06/2021

Sealed Tenders are hereby invited for the following works from contractors of appropriate class of CPWD/PWD/Railways/MES/P&T/PSUs and/ or from

those who have carried out similar works for Central/State Government, Autonomous Bodies, Semi-Govt. Organizations or working contractor of any CSIR Lab./lnstt.

The tenderers are required to produce proof of fulfilling all the conditions along with copies of PAN, GST No. and Valid trade license Certificate, while making

request for issue of Tender documents.

st.
No.

Name of Work 'l) Estimated
Cost (Rs. )

2) Earnest
Money Deposit

(EMD)(Rs. )

Cost of
Tender
Docu-
ment
(Rs.)

Time of
Completion

Defined work of
similar nature

Last date
& time of
issue of

blank
tender
form

Last date &

Time of
Receipt of

Tender

Date &
Time of

Opening of
Tender

Experienc
e (Last

five years)

1

Engagement of
excavator, tractor for
preparation of
multipurpose Ground
beside MPML Lab at

CSIR-CMEzu Institute
campus, Durgapur-09

1)2,44,555.00
(lncluding GST)

2) 4,892.00

500/-

40 (Forty)

Days

Firm having

equipment viz. earh
excavator, tractor /
Civil construction

works.

06n7t2021
4.00PM

09t07t2021
't:00 PM

09t0712021

3:00 PM

At least
11213 Civil
works of

Rs. 1.957 /

1.4681

0,979

Lakhs
resp.

Tenders can be obtained from the office of the Administrative Officer, CSIR-CMERI on a written request. Cost of tender document should be in cash or demand drafl

drawn in favour of Director, CSIR-CMERI. Tender paper will be issued if the application is accompanied by tender paper cost & EMD. Validity of tender will be 90 days

from the date of opening of tender. ln case of holidays, the tender will be received / opened on the next working day. Earnest money in the form of demand draft should be

drawn in favour of Director, CSIR-CMERI. Estimated cost has been prepared based on Market Rate. Cost of Tender documents is non+efundable & non{ransferable,

Tender documents can also be seen & downloaded from website http://cmeri.res.in. Contractors can also send downloaded tender documents along with EMD, Cost of

Tender Documents & all relevant documents directly to CMERI, Durgapur. ln that case CMERI will not be responsible for any incomplete or illegible downloaded tender

documents being rejected on that ground alone. The contractor has to submit copies of satisfactory work completion certiflcate in respect of similar nature of work done in

the last five yeirs.'Tender docurients as held in the office of the undersigned will be treated as valid for reference purpose. The credentials including satisfactory

completion certificate in respecl of works mentioned in the last column along with EMD (if downloaded) and other relevant documents as mentioned ln last column
,experience' 

shall be in an envelope and the tender documents (signed & stamped) along with rates shall be in a separate envelope with superscription 'CREDENTIALS'

anO pRtCg-AtO'respectively.RCivit anOElectrical Contractorcannotgivehisconsenttomorethenonebidderincaseofcompositeworks.Conditional tendersareliable

to be rejected. By submission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of the site and locality of the work, about the

quality ind avaitiUitity of required quantity of materials and that the tendered rates will be adequate to complete the work as per specification with quantity. Tender will be

rejected if white fluid is used anywherq in the Tender Document. Earnest Money is liable to be forfeited if the contractor awarded the work fails to start the work

immediately and in any case within 10 (Ten) days from the date of work order. For further details regarding this tender or for further amendments, Corrigendum, exlension

of NIT or revision, etc.,please visit ourwebsite http//cmeri r_eg.jn. Completion certificate should be submitted alonq with a cooy of related Work Order. Director,

CMERI reserves the right to reject any or all tenders without assigning any reason'

sd-
(Director, GSIR-CMERI)





CSIR.CENTRAL MECFIAN I ( ]I\ I, I,NGINEERING RESEARCH INSTITUTE
(Council of Scientillc & Industrial Research)

I)(rR(iAI'UR - 713209

NOTICI' INVI NG TENDER

(1) Tenders are hereby invited for thc rvorl< of "llngagement of excavator, tractor for preparation
of multipurpose Grounrl lrrsi<le i\{l'ML Lab at CSIR-CMERI Institute campus,

Durgapur-09" from contl'actors ol' rrl-rpr'61vf i;11e class of CPWD, Railways, MES, Post & Telegraph

Department and / or from those u,htr lrirvc crirried out similar works for CSIR, Semi-Govt. Organisations

on a Single Contract amountirrg ltr lls. 1.95,700.00 (Rupees one lakh ninety five thousand seven

hundred only), Two contrncl iiollis rrrrrounting Rs. 11461800.00 (Rupees one lakh forty six

thousand eight hundred only),-Ihrt'c corrtract works amounting Rs.971900.00 (Rupees ninety

seven thousand nine hundretl onlr') rrncl above. The tenderers are required to produce proof of
fulfilling these conditions along rvith tirc lrrcomc Tax Clearance Certificate, PAN, Valid registration

under GST, Valid Tratle Liccrrsc ('t.r'til'icutc rvhile making request for issue of Tender Documents.

(2) Estimated cost is Rs. 2,44,555.0(l (ilrrlrcls tvvo lakhs forty four thousand five hundred fifty
five only) based on Markct llrr {c.

(3) Time for carrying out the s,ork u ill l,c "10 (Forty) Days and the date of commencement shall

be reckoned from the tentlt cliti ol' isittc t'l'arvard letter.

(4) Complete Contract docurncrrts 111 l,g 1'1rs1111lied with by the tenderer whose tender may be

accepted can be seen at thc ol'llc,,, i,i ili,rrrl, ESD, CSIR-CMERI, Durgapur.

(5) Tenders should be on the spccil'ierl li,r'rr (rron-transferable) which may be obtained from the

office of Cash Section, CSIII-(l\ ilrl{ I, I)urgapur 713209 during office hours on payment of
. Rs.500.00 (Rupees Five hrrnrlrtr! orrir') ( non-refundable ) and on submission of EMD.

(6) Tenders should be subntitterl irr ,ir,ri,,t' :;,'rlcd covers super scribed with the name of the work,

date and time of opening 11,1'11{,ir i.,.rlr on the inner and outerenvelopes. This will be received

up to. Tenders should be dlop;,i'rl in tlre tcnder box placed at Works Cell before the closing

date and time indicatecl. Irr Lrir:ilr llr':sc rlre sent by post these should be sent by Regd.

posuspeed post addresscrl ro Ilr':, i. i. ...ii). csIR-cMERI, Durgapur - 713209. Tenderers are

toensurethattheypostthcr,.'n,1,',',.,,,-'lt inadvancesoastoreachbeforetheclosingtimeand
date indicated.

(7) The Earnest Money ant()r.lllii.rr.: 1,, ils. J,892.00 (Rupees four thousand eight hundred
ninety two only) as dentantl rilr I'r rrr.prv order of a schedule bank and drawn in favour of
Director, CSIR-CMBllI slr'r,rlri ir.:'(\nrl)any of tender. Tender received without earnest

money will be invalid.

(8) In case of incomplete / dorrhl ll rl .'r , ,lrr l ia ls of fer shall be straightway rejected and price bid of
the same shall not be openerl ,1 cvllrrrrl,:rl. lt rlay be noted that even after opening of price bid

the credentials submittecl firrrrrrl ro lre lhlse/tbrged the offer submitted shall be rejected out

rightly. No further clarif icaliorr ri ril bc st-.ttght from the Tenderers.

In case of discrepancy in [:rrr-lli.lr rirrrl i iirrili version, English version prevails.

The Employer does not bincl lrinr,icll'to accept the lowest or any tender and reserves to

himself the right of acceptinu llir: rririrlc or any part of the tender and the tenderer shall be

bound to perform the sattte rtt 1l)c rirlci tlrtoted.

1.

(e)

(10)



(ll) Canvassing in connection with the tenclcrs is prolribited and the tenders submitted by the
contractor who resort to canvassing are liable lirr r.,;'icc1ion.

(12) The tenderer shall not be permitted to tentler lbr r.r,orlis in the concerned unit of CSIR in
which a relative is posted in the grade bcnr'ecrr C outloller of Administration and Junior
Engineer ( both inclusive ). He shall also intirrurtc tlre rraures of persons who are working with
him in any capacity or subsequently emplolcLl [x'hirrr and who are relatives as mentioned
above.

NOTE : A person shall be deemed to be relative ol'arrotlrcr il. ancl only of, (a) they are members of
Hindu undivided family; or (b) they are husband arrcl rr ile . or'(c) the one is related to the other in the
following manner: Father, Mother (including step rrrotlru'). Son (including step son), Son's wife,
daughter (including step daughter), Father's father'. Sori's sorr. Sorr's son's wifl, Son's daughter,
Son's daughter's husband, Daughter's husband, DaLrglrlcr''s son, Daughter's son's wife, Daugf,ter,s
daughter, Daughter's daughter's husband, Brother (inclucline step brother), Brother's wife, Sister
(including step sister), Sister's husband.

(13) Tender submitted shall remain valid for 90 rlavs ti'onr rhe clate of opening for the purpose of
acceptance and award of work; validity be-roncl 90 tla,vs I'ronr the date of opening itrait Ue Uy
mutual consent.

(14) The tenderer shall quote rates both in figures ancl rvorcls. He shall also workout the amount for
each item of work and write in both figurcs ancl rvords. On check if there are differences
between the rates quoted by the tenderer in rvorrls anrl in figures or in the amount worked out
by him, the following procedure shall be fbllou,cd:

(i) When there is a difference between tlre ratcs in figures and in words, the rates, which
correspond to the amounts worked out b.v the tetrderer, shall be taken as correct.

(ii) When the amount of an item is not wortiecl or"rt by the tenderer or it does not
correspond with the rate writtelt eitlrcr in fjsures or in words, the rate quoted by the
tenderer in words shall be taken as cou.cct.

(iii) When the rate quoted by the tenderer irr ligures and in words tallies but the amount is
not worked out correctly the rate quotecl b1, the tenderer shall be taken as correct and
not the amount.

(15) The tenderer should see drawings and in casc ol'rlorrbr obtain required particulars, which may
in any way influence his tender from the lirrgineel as no clairn whatsoever will be entertainei
for any alleged ignorance thereof.

(16) Before tendering, the tenderer shall inspect the siles to tully acquaint himself about the
condition in regard to accessibility of site. naturc anci extent of ground, working condition of
site and locally including stacking of materials. installarion of tools and plants (T & e y etc.,
conditions affecting accommodations and rnoventent of labour etc. required for the
satisfactory execution of the work contract. No clairn whatsoever on such account shall be
entertained by the Employer in any circurnstarrces.

(17) Earnest Money will be forfeited if the contractor lirils to commence the work as per letter of
award.

Except writing rates and amount, the tenderer slroulcl not write any conditions or make any
changes, additions, alterations and modificatiorrs in the printed form of tenders. Tenderers
who are desirous to offer rebate the same shotrlcl be brought out separately in the covering
letter and submitted along with the tender.

2
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(19) Some of the provisions ol'(icirr'irl ('r,rrclitions of Contract are given below. Interpretation
however shall be as given itr lltc (. i,'ttt't'rtl t,,ondition of contract.

(a) DEFECT LIABILITY I'lll.ll{)l}: I2 (Twelve) months from the date of completion of
the specific job as cerli[lcti hr'1ltr.'tr:rployer.

(b) MINIMUM VAI-tlE ()ir i' ':r, i )lL THE INTERMEDIATE CERTIFICATE:
Since the completion {inr,.' rt rlr' ,,,.r.r.1' is 40 (Forty) Days, hence full and final payment

shall be done.

(c) SECURITY DBPOSI i . i ii i ,,' : it7n ,,1' the gross amount of the bill shall be deducted
fromeachrunninghill r,l 'l;, ,rlr;r 'iortill thesumalongwiththesumalreadydeposited
as earnest tnone\,, w'ill rnti,ri 'i i,, ,('curit1, deposit of 5o/o of the tendered value of the

work. In addition. thc i:,rn,i:r i, r lr:rii bc lequired to deposit an amount equal to 5% of the

tendered value of thc c,rirri r,. i r:; l',rr lirnrance Security within the period prescribed for
commencement of u,r'r'li ir ill.' lr'tl,'r ,rlarvat'd issued to him.

(d) COMPENSATIOI\. ( (rri,r, l ,r .,iii pav as compensation an amount equal to one per

cent or such snrallc-r ilnrr)riur , :ir,' lrrlrplrryer (whose decision in writing shall be final)
may decide on the cosl ol rlrr' r i:rl,' 

"r'orl< 
as shown in the agreement, for every week that

the work rerlairrs rur-,,r(',riiiri'rr,r. i rrr rrnf-irtished or due quantity of work remains
incomplete after tlrc pl'oi)f i ,i;ri r', i'(\l.lrllensation to be paid shall not exceed ten per cent
ofthe estirnated c11st ol-1i;r. .,,,I 1,,i : rirowrr in the agreement.

R:rtcs tt ryirii li r!ic rnri lu'i:tl will be charged to the
itr: ir tt.actor

Scheduleshowirrgaltltt'oxirrrrt"',iti'rr1 :'.,r1'sll3lcl"ialstobesuppliedbytheEmployerunder
clause: 6 of the Genclal ('iir,:liri, ,, r, r ' ,, j1r'acl f or works contracted to be executed and the
rates of which they arc [o lr'' 'ir : ,,

2t TheCSIR-CMIiRI. I)rrrilrri',: , i ii. :ilre righttorejectanyorallthebidswithout
assigning any renson {hq'r'i';: r

NOTE : The Tenderer shall cnsur'(' ir r' ,, r , ,, r in thc above form are filled in by the Engineer he
submits the tender. Notu,ithstarrrl ins ;ri . ': , r,, , ,''.'ii clscrvhere, the quoted rates should be exclusive
of service tax.
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Place of delivery
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ARTICLES OF AGREEMENT MADE AT -.- this . .dAY Of 

-

eEiWEfN the Council of Scientific and-lnOustriat Research, New Delhi, Society registered under the Societies

,*istrrtLn e"t. 1860 ( Hereinafter referred to as the Employer, which expression shall include its successors and

"""r[""". ""0 
authoriLed officers of the Society )ofthe one part and . -. . trading in the

nam! and style of 
' 

( hereinafter referred to as the contractor(s) which expression

.f,rf flnif ro"'niytneir respective neirs, executorspOministrators and permitted assignees ) of the other part.

ARTIGLES OF AGREEMENT

rk of done and has caused drawings,
work to be prepared

AND Whereas the said specifications and the schedule of quantities and other documents have been signed by on

behalfof the parties.

NOW IT IS H EREBYAGREED AND DECLARED BY AND BETWEEN THE PARTIES HERETOAS FOLLOWS :

ln consideration ofthe payments to be made to them as hereinafter provided lhe contractorshall upon and subject to

if'" 
"onOition. 

n"ruinritei 
"ontaineJ 

exeiute and complete, the woik at the rates specilied in the a.ttached schedule

oiqrrntiri". and with such materLl"as are provided'for and in accordance with in all respect with specifications,

l"l[^",'o-rr*i"s. and instructiori in *iitin'g. Time for carrying out the work wi1 be .............. and the date of

"oa"."n""*"nGhall 
be reckoned from the tenth day of issue of award letter'

TheEmployershallpaytothecontractorssuchsumsasshallbecomepayablehereunderatthetimesandinthe
manner specified in the said conditions'

This agreement contains the following documents in addition to pages of Articles ofAgreement.

WHEREAS the Employer is desirous of getting the wo

schedule of quantities and specifications describing the

(i)

(ii)

(iii)

(iv)

(v)

(vi)

(vii)

(viii)

GeneralConditions of Contract page no. 

-to-
Special Conditions Page no.-

Additional Conditions Page no. 

-lndenture for Secured Advance page no.-to-

Originaltender document along with the covering Letter of the firm dated 

-page 

no' :'l to-

ln witness whereofthe parties hereto have setlheir respective hands the dayand year hereinabove writlen-

Signed by, for and on behalfofEmdoyer
ln the presence of

(1) (2)

Signed bythe said Contractor
ln the presence of

(1)

t5l

(2)





ANNE
GENERAL CONDITI ONS OF CONTRAGT

1, INTERPRETATION

(a) In construing these conditions, the specifications, the schedule of quantities, tender, special conditions
and agreement, the following words shall have the meanings herein assigned to them except where the
subject or context otherwise requires.

(b) This contract shall compdse of the Articles of Agreement, General Conditions of Contract, Special.
Conditions, Additional Special Conditions, the Schedule of Quantities, Specifications, Letter of
Acceptance of Tender and other documents mentioned in the contents sheet attached hereto and
including those to which only reference is made herein.

WORK OR WORKS : shall mean all work or works define in schedule of quantities, speciflcations and
such otherwork orworks as the contractormay be entrusted with forcarrying out underthis contract.

EMPLOYER : shall mean Director General, CSIR or any Officer authorised by Director General for the
purpose.

ENGINEER : shall mean the Engineer designated by the Employer to superintend and perform other
dutres as indicated in the contract.

CONTRACTOR : shall mean the individual or Firm or Company, whether incorporated or not undertaking
the work and shall include the legal personal representative or such individual or the persons composing
such Firm or Company or the Successor of such Firm or Company and the permitted assignees of such
individual or Firm or Firms or Company.

SITE : shall mean the site of contract works including any buildings and erections thereon and any other
land adjoining lhereto (inclusive) as aforesaid allotted by the Employer or the Engineer for the contractors
use.

COMPENSATION : shall mean all sums payable by way of compensation under any of the conditions
shall be considered as reasonable compensation without reference to the actual loss or damage
sustained and whether or not any damage sustained, and whether or not any damage shall have been '
sustained.

Words inputting persons include Firms and Corporations; words imputing the singular only also include
the plural and vice versa where the context so required. The headings are given to the clauses for
convenience and theywillnot limitthe meaning or scope ofthe clauses in anyway.

2. DRAWINGSAND SPECIFICATIONS :

The contractor shall execute whole and every part of the wo* in the most substantial and workmanlike manner
both as regards material and otherwise in every respect in accordance with the specifications. The contractor
shall also conform exactly and faithfully to the design, drawings and instructions given in the respect of the
work by the Engineer. The contractor shall be furnished free of charge one copy of such specification and all
such designs, drawings and instruclions as are not included in the printed publications.

3. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY:

(a) The contractor shall provide at his own cost all materials (except such materials, if any as may in
accordance with the contract be supplied by the Employeo, plants, tools, appliances, implements,
ladders, scaffolding, temporary works etc. requisite or proper for the execution of the work whether
original, altered or substituted and whether included in the specifications or other documents forming part
of the contract orwhich may be necessary for the purpose ofsatisfying or complying to the requirements of
Engineer as to any manner as to which under these conditions he is entitled to be satisfied together with
carriage therefore to and from the work. The contractor shall also supply without charge the requisite
r'umberofpersonswilhmeansandmaterialsnecessaryforthepurposeofsettingoulworksandcounting,'
weighing and assisling in lhe measurement or examination at any time and from time to time of the work of
materials. Failing his so doing, the Engineer at the expense of the contractor may provide the same and
the expenses may be deducted from any money due to the contractor under the contract and/or from his
Security Deposit.

l7 t



(b) The contractor shall provide himself with requisite quantity and qualityof water for carrying outtheworks
at his own cost. lf, however, piped water is supplied bythe Employer, the contractor shall pay for the water
at one percent of the total cost of the work done except on electrical work, air-conditioning work and
furniture work. The contractor shall make his own arrangement for water connection and lying of further
pipelines from the source of supply of the Employer. lt should be clearly understood that the Employer
does not guarantee to maintain un-intenupted supply of water and it will be incumbent on the part of the
contractor to make allernative arrangement for water at his own cost in the event of any temporary break
down in the water mains so that the progress of work is not held up for want of water. No claim as
damages or refund ofwatercharges willbe entertained on accountofsuch break-downs. However, if the
contraclor is permitted to make his own arrangement to draw water from a well, hand pump, or natural
river or pond of the Employer, no charges will be made for the water drawn from the same, but the
contraclor will make good any damage done to the installations and ensure that the quality of water used
in thework is conforming to BIS codes and provide for any treatment at his own cost.

(c) The contractor shall be allowed to construct temporary wells in Employers' land for taking water for
constructions purpose only after he has permission of the Employer in writing. No charges shall be
recovered from the contractor on this account but the contractor shall be required to provide necessary
safety arrangement to avoid any accident or damage to adiacent buildings, roads and service lines. He
shall be responsible for any accidenl or damage caused due to construction and subsequent
maintenance of the wells and shall restore lhe ground to its original condition after the wells are
dismanlled on completion of the work.

(d) The Employer on no accounl shall be responsible for the expenses incuned by the contractor for hired
ground orwater obtained from elsewhere.

(e) Subject to availability the Employer may supply power at only one point from where the contractor shall
make his own arrangement for distribution including provision of electric meters, switches, fuses etc. at
his own cost. These shall be in the custody of the Employer. lf there is any hindrance caused to other
works the contractor shall reroute or remove such temporary lines without any extra cost. Such
temporary lines shall be removed after the completion of work. The cost of power consumed by the
contractor shall be payable to the Employer at rates fixed by the Employer, which would be deducted from
the running account bills. However the Employer does not guarantee the supply of power and no
compensation for any failure or short supply of power shall be entertained.

4. AUTHORITIES, NOTICES AND PATENTS :

(a) The contractor shall conform to any regulations and bye-laws of any corporations and of any electricity
supply company and authorities with whose systems the structure is propcsed to be connected, and shall
before making any variations from the drawing and specifications that may be necessitated for so
conforming by giving written notice to the Engineer specifying the variations proposed to be made, the
reasons for making it and apply for instructions thereon. lf the compliance with this clause involves any
extra work not included in this contract, he shall specify these items of work and the allowance of extra
payment required on their account.

b) The contractor shall give all notices required by the said regulations or byeJaws to be given to any
Authority and pay to such Authority or to any public office allfees that may be chargeable in respect ofthe
works and lodge the receipts with the billto the Engineerfor reimbursement.

(a) Rates quoted by the contractor shallinclude sales tax, duties, octroi, tolltax, royalties and allother taxes in
respect of this contract and the Employer shall not entertain any claim whatsoever in this respect.
Tendered rates are inclusive of all taxes and levies payable under the respective statutes. However
pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 if any further tax or levy is imposed by
statutes, after the date of receipt of tenders and the contractor thereupon necessarily and properly pays
such taxes or levies the contractor shall be reimbursed the amount as per the rules on producing proof of
payment so made provided such payments. lf any is not in the opinion of the Employer (whose decision
shallbe finaland binding)attributable to delay in executing of workwithin the controlofthe contractor.
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(b) The contractor shall keep necessary books of ac@unts and other documents for the purpose of this
condition as may be necessaryand shallallow inspection of the same bya dulyauthorised representative
of the Employer and further shall furnish such other information and documents as the Employer may
require.

(c) The contractor shall within a period of thirty days of imposition of any further tax or levy pursuant to the
Constitution ( Forty Sixth Amendment ) Act, '1982 give a written notice thereof to the Employer that the
same is given pursuanttothis condition togetherwith allnecessary information relating thereto.

6. MATERIALS:

(a) lf the specification of scheduleof items provideforthe useof any materialto be supplied bythe Employer's
stores or if it is required that the contractor shall use certain stores to be provided by the Employer as
shown in the schedule of materials hereto annexed the contractor shall be bound to procure and shall be
supplied such materials and stores as are from time to time required to be used by him for the purpose df
the contract only and value of the materials so supplied at the rates specified in the said schedule of
materials and of the quantities incorporated in the work may be set off or deducted from any sums then
due, or thereafler to become due to the contractor under the contract or othentr'ise or against or from the
Security deposit. All materials so supplied to the contractor by the Employer shall remain the absolute
property of the Employer and the contractor shall be trustee ofthe materials so supplied/procured and the
said materials shallnot be removed/disposed offrom thesite oftheworkon anyaccount and shallbe at all
times open for inspection by the Engineer or Employer. The contractor shall bear all incidental charges for
cartage, storage and safe cuslody of all materials and against damage due to dampness, rain, sun, fire
and theft and be fully responsible for their storage and mainlenance. Any such material unused and in
perfectly good condition in the opinion of the Employer at the time of the completion of work or termination
of the contract or earlier shall be returned to the Employer at a place directed by the Engineer at
contractor's cost and at rates stipulated in the said schedule but in case the Employer decides not to lake
back materials the contractor shall have no claim for compensation on account of any such materials
supplied to him asaforesaid being unused by him or for any wastage or damage to any such materials.

(b) lf for any reason there is delay of non-supply of material as shown in the schedule, lhe contraclor shall
procure the same and complete the work in time after due intimation and approval of the Employer. The
difference in price (between his procurement price and price shown in the schedule) shall be paid to the
contractor. However in case approval of the Employer is not given, only suitable extension of time would
be considered and no otherclaim of compensation/damages shallbe payable bythe Employer.

(c) After completion of the work or on determination/ termination of the contract, the theoretical quantity of
cement to be used in work shall be calculated on the basis ofstatement showing quantity ofcement to be
used in different items of work provided in current Schedule forthe purpose printed by CPWD. ln case any
item is executed for which the standard constants for the consumption of cemenl are not available in the
above mentioned statement or cannot be derived from this statement the same shall be calculated on the
basis of standard formula to be laid down by the Engineet Over this theoretical quantity of cement, shall
be allowed a variation upto 3% plus/minus for works estimated cost of which as put to tender is not more
than Rs. l0lakhs and upto 2% plus/minus forworks estimated cost of which as put to tender is more than
Rs. 10 lakhs. The difference in the quantity actually issued to the contractor and the theoretical quantity
including authorised variation, if not returned by the contractor, shall be recovered at twice the issue rate,
without prejudice to the provision ofother conditions regarding retum of materials goveming the contract.
ln the evenl of its being discovered that the quantity ofcement which is less than the quantity ascertained
as herein before provided (allowing variation on minus side as stipulated above) the cost of quantity of
cement not so used, shall be recovered from the contraclor on the basis of stipulated issue rates and
cartage to site.

(d) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel reinforcement or
structural steel sections (each diameter/section or category shall be considered separately) except that
the theoretical quantity of the steel shall be taken as the quantity required as per design or as authorized
by the Engineer, including lappages, plus 3% wastage due in cutting into pieces. Over this theoretical
quantity 2% plus/minus shall be allowed as variation due to wastage.

(e) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of cables ( other than
under-ground cables ), wires, conduits/Gl pipes, Gl/MS sheets used in the various items of work shall be
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calculated on the basis ofmeasurements recorded in the measurement booksforthe purposeoftable and
for assessing the consumption of materials used in the works. Over this quantity a variation of 5% plus

shall be allowed for wastage of materials during execution in case of cables ( other than under-ground
cables ), wires, conduits/Gl pipes, and 10% plus in case of Gl/MS sheets.

(f) The provisions made above are without prejudice to the right of the Employer to take action against the
contractor under the conditions of the contract for not doing the work according to the prescribed

specifications.

7. TESTING OF MATERIALS :

The contractor shall provide assislance, instruments, materials, labour and any other arrangement normally
required fortesting, checking of materials and workmanship as stipulated in the specifications and by statutory
authority at his own cost. The Employer has the right to appoint the testing authorities. The contractor shall
pay for the cost of test samples, its packing, transportation including testing fees. Failing his so doing, the

Engineer at the expense ofthe contractorshall provide the same and the expenses may be deducted from any
money due to the conlractor under the contract and/or from the Security deposiit or proceeds thereof or of a

sufficient portion thereof.

8. CONTRACTOR'S ENGINEERS/FOREMANANDWORKMEN :

(a) Annexure lll refers the contractorshall giveall necessary personal superintendence during lhe execution
of the work and as long thereafter as the Engineer may consider necessary unti! the expiration of defects
liability period. The contractor shall employ competent Site-Engineer/Foreman as per CPWD norms and
as approved by the Engineer whose qualification must conform to the requirement specified by the

Engineer who shall be constantly in attendance of the work while the men are at wotk. Any direction,

explanations, instructions ornotices given bythe Engineerto such Site-Engineeror Foreman oranyother
authorised agent shall be held to be given to the contractor.

(b) The contractor shall on the request of the Engineer immediately dismiss from the works any person

employed thereon who may in the opinion of the Engineer be unsuitable or incompetent or who may in the

opinion of the Employer misconduct himself.

9. ACCESS :

(a) The Engineer and the Employer or its representative shall at all reasonable time have free access to the
works and/or workshops, factories or other places the materials are being prepared or conslructed for the
contract and also to any place where the materials are lying orfrom which they are being obtained and the
contractor shall give every facility to them for inspection. Except the representatives of statutory
authorities and those mentioned above no other person shall be allowed on the works at any time without
the permission of the Engineer.

(b) lf anywork is to be done at a place otherthan the site of works, contractor shallobtain written permission of
the Engineer.

10. VARIATIONAND PRICE FORVARIATION :

(a) The Engineer with the approval of the Employer shall have power to make any alterations / omissions /
additions and/or substitutions from the original specifications, drawings, designs and written instructions
and such alterations, omissions, additions, substitutions shall not invalidate the contract and any altered,
additional, or substituted work which the contractor may be directed to do in the manner specified above
as part ofthe work shall be canied out by the contractoron the same conditions in all respects on which he

agreed to do the main work. The rates for such altered, additional or substituted work under this clause
shall be worked out in accordance with the following provisions in their respective order.

(b) lf the rates for the altered, additional or substituted work are specified in the contract for the work, the
contractor is bound to cany out the altered, additional, or substituted work at the same rates as are
specified in the conlract forthework.
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(c) lf the rates for the altered, additional, or substituted work are not specifically provided.in the contract for
the work, the rates will be derived from the rales for a similar class of work as are specified in lhe contract
for the work.

(d) lf the rates forthe altered, additional or substituted work can not be determined in the mannerspecified in
the sub-clause (b)& (c)above, then the contractor shall, within tenworking daysfrom the date ofreceiptof
the order to carry out the work through notice in writing, inform the Engineer of the rate which it is his
intention to charge for such class ofwork, supported by analysis ofthe rate claimed which shall be based
on actual cost of work plus 10% as contractor's profit and over-heads except in case of departmental
materials forwhich contractor's profit and over-heads shall be 2.5%. When such notice has been given,
the Engineerwith the consentofthe Employer may agree to such a rate but if the Engineerdoes notagree
to the contractors' rate the Engineer may cancel his order to carry out such class of work and arrange to
carry out in such a manner as he may consider advisable.

(e) Under no circumstances, the contractor shall suspend the work on the plea of non-settlement of rates of
items falling under the clause.

11. FAULTY MATERIALS, WORKMANSHIPAND DEFECTS AFTER COMPLETION :

(a) The Engineer shall have powers to require the removal from the site of all materials and work which in his
opinion are not in accordance with specifications and in case of default, the Engineer shall be at liberty to
employ other persons to remove the same wilhout being answerable or accountable for any loss or
damage that may happen or arise to such materials to be substituted thereof and in case of default the
Engineer may cause the same to be supplied and all cost which may attend such removal and/or
substitution are to be bome bythe contractor.

(b) lf it shall appear to lhe Engineer or to the Employer based on Audit/Technical Examination, that any work
has been executed with unsound imperfect or unskillful workmanship or with materials of any inferior
description, or that any materials or articles provided by him for the execution of the work are unsound or
of a quality inferior to the contracted for or otheMise not in accordance with the contract, any defects
shrinkage or other faults which may appear within the defects liability period of twelve months from the
date of completion arising in the opinion of the Engineer, the contractor shall on demand in writing which
shall be made within lwelve months of the completion of the work from the Engineer specifying the work,
materials, articles defects or other faults complained of notwithstanding that the same may have been
passed certified and paid for, forthwith rectify, or remove and reconstruct the work so specified in whole or
in part, as the case may require or as the case may be, remove the materials or articles so specified and
provide other proper and suilable materials or articles at his own cost. ln case of any such failure, the
Engineer may rectify or remove or re-execute the work or remove and replace with others, the material or
articles complained ofas the case may be at the risk and cost in all respects ofthe contractor.

(c) ln lieu of rectifying the work not done in accordance with the contract, the Employer may, allow such work
to remain, and in that case make allowance forthe difference in value,logether with such further reduction
as in his opinion may be reasonable.

(d) Provided always that nothing in this clause shall relieve the contractor from his liability to execute the
works in all respects in accordance with the terms and conditions of this contract, or from his liability to
make good alldefects.

12. WORKS TO BE OPEN FOR INSPECTION :

(a) All work under or in course of execution or executed in pursuance of the contract shall at all times be open
to the inspection and supervision of the Engineer and the contractor shall at all times during the usual
working hours, and at allothertimes atwhich reasonable notice of the intention ofthe Engineerto visit the
works shall have been given to the contractor either himself be present to receive orderand instruction or
have a responsible agent duly accredited in writing presentforthat purpose.

(b) The contractorshall give nol less than seven days notice in writing to the Engineer before covering up or
otherwise placing beyond the reach of measurement any work in order that the same may be measured
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and correct dimension thereof be taken before the same is so covered up or placed beyond the reach of
measurement and shall not cover up and place beyond the reach of measurement, any work without the
consent in writing ofthe Engineerand the Engineer shallwithin the aforesaid period ofseven days inspect
the work, and if any work shall be covered up or placed beyond the reach of measurement without such
notice having been given or the Engineer's consent obtained the same shall be uncovered at the
contractors expense or in default thereof no payment or allowance shall be made for.such work or the
materials with which the same was executed.

.I3. ASSIGNMENT FOR SUB-LETTING:

(a) The contract shall not be assigned or sublet without the written approval of the Employer and if the
contractor shall assign or sub-let his contract or attempt to do so or become insolvent or commence any
insolvency proceedings or make any composition with his creditors or attempt to do so or if any bribe,
gratuity or gift, loan perquisite, reward or advanlage pecuniary or otherwise, shall either direcfly or
indirectly, be given, promised or offered by the contractoror any of his servants or agents to any person in
the employment of the Employer in any way relating to his office or employment, or if any such employee
or person shall become in anyway directly or indirectly interested in the contract, the Employer shall have
the power to adopt any of the courses specified under clause - 23 as may be best suited to the interest of
the Employer and in the event ofany ofthe courses being adopted the consequences specifled in the said
clause shallensure.

(b) Where the contractor is a parlnership firm, the approval in writing of the Employershall be obtained before
any changes in the constitution of the firm. Where the contractor is an individual or a Hlndu undivided
family business concerns such approval as aforesaid shall likewise be obtained before the contractor
enters into any partnership agreement hereunderthe partnership firm would have the right to carry out the
work hereby undertaken by the contractor. lf previous approval as aforesaid is not obtiined, the contract
shall be deemed to have been asslgned or sub-let in contravention of clause 13(a) and the same action
may be taken and the same consequences shall ensure as provided in the said clause 13(a).

14. INDEMN IFYING AGAINST DAMAGES TO PERSONS, PROPERTYAND STATUTES :

The contractor shall take all precautions to avoid all accidents by exhabiting necessary caution boards day and
night, speed Iimit boards, red flags, red lights and providing baniers. He shall be responsible for all damages
and accidents caused due to negligence on his part. No hindrance shall be caused to traffic during ihe
execution ofwork.

(a) The contractor shall be responsible for all iniury to pe6ons, animals orthings, and foralldamage, whether
such injury or damage arises from carelessness or accident in any way connected therewith. This clause
shall be held to include inter-ana any damage due to causes as aforesaid to work, building (whether
immediately adjacentor otheruise) and to roads, streets, footpaths, bridges orways as wellas illdamage
caused to the buildings and works forming the subject of this contract by inclemency of weather. The
contractor indemnifies the Employer and holds him harmless in respect ofall expenses arising from such
injury or damages as aforesaid and also in respect ofany award ofcompensation or damage Consequent
upon such claim including legalcosts.

(b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole
ofthe contracted works complete and perfect in every respecl so as to make good and otherwise satisfy all
claims for damage as aforesaid to the propertyof third parties.

(c) The contractoralso indemnifies lhe Employer against all claim which maybe made upon the Employerfor
acts during the currency of this contract by any employee or representative of an 6mployee of the
contractor or any sub-contractors, employed by him, for any injury to or loss of life of such employees, or
for compensation payable under any law for the time being in force to any workmen or lo the
representative of any deceased or incapacitated workmen.

(d) The conkactor also indemnifies the Employer against allclaim which may be made upon the Employerfor
acts during the currency ofthis contract by the Central/State Government or local Municipal authorities for
the non-compliance of any laws, regulations, rules pertaining to wages act, safety act in force and any
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amendments thereof in respect of all labour and apprentices directly or indirectly employed in the work
underthis contracl.

(f) The contractor shall indemnify the Employer against any action, claim or proceedings relating to
infringement or use of any patent or design or any alleged patent ff design rights and shall pay any
royalties which may be payable in respect of any article or part thereof included in the contract. ln the
event of any claims made under or action brought against the Employer in respect of any such matters as
aforesaid the contractor shall be immediately notified thereof and the contractor shall be at liberty, at his
own expense, to settle any dispute orto conduct any litigation that may arise there from. Provided thal the
contractor shall not be liable to indemnify the Employer if the infringement of the patent or design or any
alleged patentordesign rightis the direcl result ofan order passed bythe said Employerorhis authorised
representative.

15. LIEI'I IN RESPECT OF CLAIM IN OTHER CONTRACTS :

(a) Any sum of money due and payabletothe contractor including the securitydeposit underthe contract may
be withheld or retained by way of lien by the Employer or Government or any other contracting person or
persons against any claim ofthe Employeror Government or such other persons in respect of payment of
a sum of money arislng out of or under any olher contract made by the contractor with the Employer or
Government or with such other persons.

(b) lt is agreed term of the contract that the sum of money so withheld or retained under this clause by the
Employer will be kept withheld or retained as such by lhe Employer or till his claim arising out of in the
same contract or any other contract is eithermutually settled ordetermined by theArbitrator if the contract
is governed by arbitration clause or by the competent court as the case may be and that the contractor
shall have no claim for interest or damages whatsoever on this account or any other ground in respect of
any sum of moneywithheld or retained underthis clause and duly notilied as such to the contractor.

(a) Whenever any claim or claims for payment of a sum of money arises out of or under the contract against
the contractor, the Employer shall be entitled to withhold and also have a lien to retain such sum or sums in
whole or in part from the security deposit, if any deposited by the contractor and forthe purpose aforesaid
the Employer shall be entitled to withhold the security deposit, if any, furnished as the case may be and
also have a lien over the same pending finalization or adjudication of any such claim. ln the event of the
security deposit being insufficient to cover the claimed amount or amounts or if no security deposit has
been taken from the contractor, the Employer shall be entitled to withhold and have a lien to retain to the
extent of such claimed amount or amounts refened to above, from any sum or sums found payable or'
which at any time thereafter may become payable to the contractor under the same or any other contract,
wilh the Employer or any contracting person pending finalization oradjudication ofany such claim.

It is an agreed term ofthe contract that the sum of money so withheld or retained under the lien referred
above bythe Employerwillbe keptwithheld or retained as such bythe Employertillthe claim arising outof
or under the contract is determined by the Arbitrator (if the contract is governed by the arbitration clause)
or by the competent court as the case may be and that the contractor will have no claim for interesl or
Camages whatsoever on any account in respect ofsuch withholding or retention under the lien referred to
above and duly notified as such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company the Employer shall be entitled to withhold and also have a lien to
retain towards such claimed amount or amounts in whole or in part from any sum payable in any
Partner/Limited companyas the case may bewhetherin his individual capacity or otherwise.

(b) Thc Employer shall have the righl to cause an audit and technical examination of the works and the final
irills of the contractor including all supporting vouchers, abstract etc. to be made after payment of the final

(e) The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages,
compensation costs, charges and/or expenses arising or accruing from or in respect of any such claim
and/or damages as aforesaid from any sum or sums due or to become due to the contractor or security
deposit-

16. WITHHOLDING LIEN IN RESPECT OF SUMS CLAIMED :
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bill and if as a result of such audit and technical examination any sum is found to have been over.paid in

respect of any work done by the contractor under the contract or any work claimed by him to have been

done by him under the contract and found not to have been executed the conlractor shall be liable to

refund the amountofover payment and it shallbe lawful for the.Employer in recoverthe same from him in

the manner prescribed in sub-clause (a)of this clause or in any other manner legally permissible and if it is

found that the contractorwas paid less than what was due to him under the contract in respect ofany work
executed by him under it, the amount of such under payment shall be duly paid by the Employer to the

contractor.

provided that the Employer shall not be entitled to recover any sum over-paid, nor lhe contractor shall be

entitled to payment of any sum paid short where such payment has been agreed upon between lhe
Employer on the one hand and lhe contractor on the other hand, under any term of contract permitting
payment forwork after assessment by the Employer.

17. IN.CASE OF DEATH OF CONTRACTOR:

Without prejudice to any of the rights or remedies underthis contract, if the contractordies, the Employershall
have the option of terminating the contractwithout compensation to the contractor.

18. SUB.CONTRACTORS:

The Employer reserves the right to use the premises and any portion of the site for the execution of any work
not included in the contract. The contraclor is to afford all reasonable facilities to all sub-contractors,
specialists, merchants, tradesmen and olhers who may at any time be appointed by the Employer for
executing any work or supplying any goods relating to the constructions, servicing, equipping or furnishing of
the work under this contract.

19. COMPLIANCE TO LABOUR LAWS AND APPRENTICE ACT. :

The contractor shall comply with all the provisions of the minimum wages Act, 1948, contract labour (

regulation and abolition ) Act, 1970, and rules and orders framed there under and other labour laws affective
contract labour and Apprentice Act, 1961 and the rules and orders framed there under that may be in force or
brought intoforce from time to time.

Contraclor shall obtain a valid licence under contract labour ( R&A )Act 1970 and contract labour ( R&A )
Central rules 1971 before commencing work and which should be valid tillthe completion

20. COMPENSATION FoR DELAY r

(a) The time for carrying out the wo* as entered in the tender shall be strictly obseNed by the contractor and

shallbe deemed to be the essenceofthe contract on the partofthe contractor. The work shall through out
the stipulated period of the contract be proceeded with all due diligence and the contractor shalt pay as

compensation an amount equal to 1% or such smaller amount as the Employer (whose decision in writing

shall be final) may decide on the amount ofthe whole work as shown in the agreement, forevery week that
the work remains uncommenced orunfinished afterthe properdates.

(b) And further to ensure good progress during the execution of the work, the contractor shall be bound in all

cases in which the time allowed for any work exceeds one month (save for specialjobs) to complete one-
eighth ofthe whole ofthe work before one-fourth ofthe whole time allowed under the contract as elapsed;
three-eighth of the wprk before one-half of such time has elapsed, and three-fourth of the work before
three-fourth of such time has el6psed. However for special jobs if the contractor has submitted a time
schedule and the same has been accepted bythe Employer, the contractor shallcomply with the said time
schedule. ln the event of the contractor failing to comply with this condition, he shall be liable to pay as
compensatlon an amount equal to one percent or such smaller amount as the Employer (whose decision
in writing shall be final) may decide on the said caused of the work for every week that the due quantity of
work remains in complete. Provided that the entire compensation to be paid under the provisions of this
clause shall not exceedsten percenton the caused oftheworkas shown in the agreement.
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2,I. DAMAGED TO WORKS IN CONSEQUENCE OF HOSTILITIES ORWAR.LIKE OPERATIONS :

(a) The work ( whether fully constructed or not ) and all materials, machines, tools and plants, scaffolding,
temporary buildings and other things connected therewith shall be at the risk of the contractor until the
work has been delivered to the employer and a certificate from him to that a effect obtained. lntheevenlof
the work or any malerials properly brought to the site for incorporation in the work being damaged or
destroyed in consequence of hostilities or war-like operations the contractor shall, when ordered in writing
by the Employer, remove any debris from the site, collect and properly stack or remove in store all
serviceable materials salvaged from damaged work and shall be paid at the contract rates in accordance
with the provision of this agreement for the work of clearing the site of debris, stacking, removal of
serviceable materials and forthe reconstruction of allworks ordered bythe Employersuch payment being
in addition to compensation up to the value of the work originally executed before being damaged or
destroyed and notpaidfor. ln case ofworks damaged or destroyed but not already measured and paid for
the compensation shall be assessed by the Employer. The contractor shall be paid for the damaged/
destruction suffered and for restoring the material at the rales based on the analysis of rates tendered for
in accordance with the provision of this agreement. The certificate of all the Employer regarding the
quality and the quantity of materials and the purpose for which they were collected shall be final and
binding on the contractor.

(b) Provided always that no compensation shall be payable for any loss in consequence of hostilities or war-
like operations (i) unless the contractor had taken all such precautions againstAir Raid as are deemed
necessary by theA.R.P Officers or the Employer, (ii) for any materials etc, not on the site of the work or for
any tools and plant, machinery scaffolding, temporary buildings and other things not intended for the
work.

(c) ln the event of the contraclor having to carry out reconstruction as aforesaid, he shall be allowed such
extension of time forits completion as is considered reasonable by the Employer.

22. EXTENSION OFTIME:

(a) lf the contractor shall desire and extension of time for the completion of the work on the grounds of his
having been unavoidably hindered in its execution or any other ground, he shall apply in writing to the
Employer within thirty days of the date of hindrance on account of which he desires extension as
aforesaid, and the Employer shall, in his opinion (which shall be final) reasonable grounds shown
therefore, authorize such extension of time if any, which may in his opinion be necessaryor proper.

(b) ln the event the value of work exceeds the value of lhe bill ofquantities owing to variations the contractor
shall be entitled to ask for extension of time in proportion to the increase value ofthe work.

23. SUSPENSION OF WORK BY CONTRACTOR:

(a) The Employer may without prejudice to his right against the contraclor in respect of any delay or inferior
workmanship or otherwise or to any claims for damages in respect of any breaches of the contract and
without pre.iudice to any rights or remedies under any of the provisions of the conlract or otherwise and
whether the date for completion has or has not elapsed by notice absolutely determine the contract in any
of the following cases :

(i) lf the contractor having been given by the Engineer a notice to rectify reconstruct or replace any
defective work or that the work is being performed in any inefficient or otherwise improper or
unworkman-like manner shall omit to comply wlth the requirements of such notice for a period of
seven days thereafter or if the contractor shall delay or suspend the executbn of the work so that in
the iudgement of the Employer (which shall be final and binding) he will be unable to ensure
completion of the work by the date for completion or he has already failed to complete the work by
that date.

(ii) lf the contractor being a company shall pass a resolution or the court shall make in order that the
company shall be wound up orifa receiverora manageron behalfofa creditorshallbe appointed or
if circumstances shall arise which entitle the court of creditor to appoint a recelver or a manager or
which entitle the courtto make a winding up order.
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(iii) lf the contractor commits breach ofany.ofthe terms and conditions of this contract

(iv) lf the contractor commits anyacts mentioned in Clause 13 hereof

(b) When the contraclor has make himself liable for action under any of the cases aforesaid the Employer
shall have the following powers :

(i) To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing
to the contractor under the hand of the Employer shall be conclusive evidence). Upon such
determination or rescission the security deposit ofthe contractor shall be liable to be forfeited and
shall be absolutely at the disposalofthe Employer.

(ii) The Engineer may employ labour paid by the Employer and to supply materials to.carry out the work
or any pa rt of the work debiting the contractorwith the cost ofthe labourand the price ofthe materials
(of the amount of which cost and price certified by the Engineer shall be final and conclusive against
the contractor and crediting him with the value of the work done in all respects in the same manner
and at the same rates as if it had been carried out by the contractor under the terms of his contract.
The certificate of the Engineer as to the value of work done shall be final and conclusive against the
contractor, provided always that action under lhe sub-clause shallonly be taken aftergiving notice in
writing to the contractor. Provided also that if the expenses incurred by the Employer are less than
amount payable to the conlraclor at this agreement rate the difference should not be paid to the
contractor.

(iii) After giving notice to the contractor to measure up the work of the contractor and to take such parts
thereof as shall be unexecuted out of his hands and to give it to another contractor to complete in
which case in any expenses which may be incurred in excess ofthe sum which would have been paid
to the originalcontractor ifthe whole work had been executed by him ( ofthe amount of which exceed
the certificate in writing of the Engineer shall be final and conclusive ) shall be borne and paid by the
original contractor and may be deducted from any money due to him by the Employer under this
contract or any other accountwhatsoever orfrom his security deposit.

(iv) ln the event any one or more of the above courses being adopted by the Employer the contractor
shallhave no claim lo compensation foranyloss sustained byhim byreason of his having purchased
or procured any materials or entered into any engagements or made any advances on accounl or
with a view to the execution of the work or the performance of the contract. And in case action is
taken under any of the provisions aforesaid, the contractor shall not be entitled to recover or be paid
any sum for any work thereofor actually performed under this contract unless and until the Engineer
has certified in writing the performance ofsuch work and the value payable in respect thereofand he
shall only be entitled to be paid the value so certified.

24. SECUREDADVANCE :

The contractor on signing an indenture in the form specified by the Employer during the progress of the
execution ofthe work may be paid ifagreed by the Employer upto 75% ofthe estimated value which shalltake
into account the market value and contractors tendered rates for the finished items ofany materialwhich in the
opinion of the Engineer is likelyto be incorporated in thework within nextthree months, are non perishable and
are in accordance with the contract and which have been brought on the site in connection therewith and are
adequately stored and protected againstdamage by weather or other causes butwhich have notat the time of
advance been incorporated in the works. When materials on account of which an advance has been made
under this clause are incorporated in the work the amount of such advance shall be deducted from the next
payment made under any of the clause or clauses ofthe contract.

25. CERTIFICATES ANO PAYMENTS :

(a) No payments shall be made for a work estimated to cost rupees ten thousand or less tall the whole of the
work shall have been completed and certificate of completion given. But in the case of a work estimated to
cost more than rupees ten thousand, the contractor shall, on submitting the bill be entitled to receive a
monthly payment proportionate to the part of the work executed, and to the satisfaction of the Engineer,
whose certificate of the sum so payable shall be final and conclusive against the contractor, provided the
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amount ofwork done is as perlhe value of intermediate certificate orfor a lesser amount as the discretion
of the Engineer as mentioned in the NlT. All such intermediate payments shall be regarded as payments
by way of advance against the final payment only and not as payments for work actually done and
completed and shall not precludethe requiring ofbad, unsound, imperfect or unskilled work to be removed
and taken away and reconslructed or reerected or be considered as an admission ofthe due performance
of the contract, of any part thereof in any respect or the accruing of any claim not shall it conclude.
Determine or effect in any way the powers of the Employer underlhese conditions orany ofthem as to the
final settlement and adjustment of the accounts or in any otherway vary or affect the contract. The final bill
shall be submitted by the contractor within two months of the date fixed forthe completion of work or of the
date of the certificate of completion furnished by the Employer and payment shall be made within three
months if the value of the completed works is up to Rs. Two lakhs and in six months if the same exceeds
Rs. Two lakhs of the submission of such bill. lf there shall be any dispute about any item or items of the
works then the undisputed item or items only shall be paid within the said period of three months or six
months as the date may be.

(b) Whenever there is likely to be delay in recording detailed measuremenl for making a running payment,
advance payment withoutdetailed measurements for work done worked out at 75 percent ofthe tendered
rates for assessed quantities may be made in running account bills by the Employer on the basis of a
certificate from the Engineer. The advance payments so allowed shall be adjusted in the subsequent
running bills by taking detailed measurements thereof. Final payments shall be made only on the basis of
detailed measurements.

(c) A bill shall be submitted by the contractor each month on or before one date fixed by the Engineer on
printed forms obtainable from the Engineer's office. The Engineer shall take or cause to be taken the
requisite measurements for the purpose of having the same verified and the claim, as far as admissible,
ad.iusted as far as possible, before the expiry often days from the presentation ofthe bill. lfthe contractor
does not submitthe billwithin the time fixed as aforesaid the Engineer may cause aclion within seven days
of the date fixed as aforesaid an authorised representative to measure up the said work in the presence of
the conlractor whose signature to lhe measurement will be sufficient warrant and the Engineer may
prepare the billfrom such measurements.

(d) Before taking any measurement ofanywork the Engineerorhis authorised representative deputed by him
shall give reasonable notice to the contractor. lf the contractor fails to attend after such notice or fails to
sign or to record the difference within a week from the date of measurement in the manner required by the
Engineer then in any such event the measurements taken by the Engineer or by the authorised
representative deputed by him as the case may be, shall be final and binding on the contractor and the
contractor shall have no rightto dispute the same.

(e) The charges in the bills shallalways be entered atthe rates specified in the agreementor in the case ofany
extra work ordered in pursuance ofthese conditions and not mentioned or provided for in the agreement at
the rate determined as per clause 10. However in case of partially executed items of work, the Employer
at his discretion allows proportionate rates for such items of work as determined by the Engineer whose
certificate ofthe sum so payable shallbe finaland conclusive againstthe contractor.

26. SECURITY DEPOSIT :

(a) A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the contractor till
the sum along with the sum already deposiled as eamest money, will amount to security deposit of 5% of
the tendered value of the work. ln addition, the contractor shall be required to deposit an amount equal to
5% of the tendered value of the contract as Performance Security within the period prescribed for
commencement of work in the letter of award issued to him.

(b) ln case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the Employer as part
of the security deposit and the bank goes into liquidation or for any reason is unable to make payment
against the said fixed deposit receipt, the loss caused lhereby shall fall on the contractor and the
contractor shall forthwith on demand furnish additional security in the Employer to make good the deficit of
such sum from the running bill as mentioned above. Such deductions will be held by the Employer by way
of security deposit, provided always that the Employerforthis purpose shall be entitled to recover the said
percentage of the amount from each running bill till the balance of the amount of security deposit is
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realised. AII compensation of the other sums of money payable by the contractor under the terms of the

contract may be deducted from the security deposit or from the interest arising there from or from any
sums which may be due to or may become due to the contractor by the Employer on any account
whatsoever and in the event of his security deposit being reduced by reason of any such deductions
aforesaid, the contractor shallwithin ten days make good in cash orfurtherfixed deposit receipt pledged in

favour of the Employer. The security deposit shall be collected from the running bills of the contractor at
the rates mentioned above and the earnest money ifdeposited at the time oftenders will be treated as part
of the security deposit.

(c) The contractor if he so desires may fumish fixed deposit receipt in advance towards the security deposit.
Such fixed deposit receipt shall be ofa minimum value of Rs.250001 each (The last such fixed deposit
receipt could be of a lower value on the basis of the amount). ln case any recovery effected from running
account bills, such recovered amount shall not be replaced with fixed deposit receipt. lt is in the
contractor's interest to keep a watch about the adequacy ofthe fixed deposit receipt submitted.

(d) No partial refund ofsecurity deposit shall be made during the defect liability period. lncasethefinal bill is
not settled within deposited period for reasons beyond control and the Employer iS satisfied that the
security deposit is not required for adjustment of Employers dues or whatsoever dues either in this or any
other contract then this security deposit either in full or in part could be refunded at the sole discretion ofthe
Employer.

"However release of security deposit would be only after written clearance of labour officer regarding no
dues orclaims is received".

(e) ln case of termination of contract, the secu.ity deposit shallbe forfeited and amount necessary to make up
this amountshall be recovered from money due to the contractor under this contracl, or any othercontract
with the Employer.

27. COMPLETION CERTIFICATE :

Within ten days of the completion of the work, the contractor shall give notice of such completion to the
Employer and within ten days of the receipt of such notice the Engineer shall inspect the work. lf there is no
defect in the work the Employer shall fumish the contractor with a certificate of completion otherwise a
certificate of completion indicating defects shall be issued but the work shall not be considered to be completed
until the contractor shall have removed from the premises on which the work shall be executed all the
scaffolding, surplus material, rubbish, and all huts and sanitary arrangements required for his work, people on
the site in connection with the execution of the works as shall have been erected or conslructed by the
contractor and cleaned ofthe dirt, splashes, droppings offinishing items from all lvood work, doors, windows,
walls, floors or other parts ofany building, in upon or about which the work is to be executed or of which he may
have had possession for the purpose of the execution thereof. lf the contractor shall fail to comply with
requirements of this clause on or before the date fixed forthe completion ofthe work, the Employer may at the
risk and cost of the conlractor take action as be may think fit and the contractor shall have no claim except for
any sum actually realised bythe sale.thereof.

28. ESCALATION:

(a) lfthe prices of materials not being supplied by the Employer and/orwages of labour required for execution
of the work increase, the contractor shall be compensated for such increase as per provisions detailed
below and the amount of the contractor shall accordingly be varied subject to the condition the
compensation for escalation in prices shall be available only forthe work done during the stipulated period
of the contract including such period for which the contract is validly extended under the provisions of
Clause 22 of General Conditions of Conlract without levy of compensation under Clause 20 of General
Conditions of Contract and also subject to the condition that no such compensation shall be payable for a
work for which the stipulated period of completion is eighteen months or less. Such compensation for
escalation in the prices of materials and labour when due, shall be worked out based on the following
provision.

(i) The base date for working out such escalation shall be the last date on which the tenders were
stipulated to be received.

[ 18 ]



(ii) The cost ofwork on which escalation willbe payable shallbe reckoned as 85% of the work as per the
bills, running or final, and from this amount the value of material supplied by the Employer and
proposed to be recovered in the particular bill shall be deducted before the amount of compensation
for escalation is worked out. ln case of materials brought to site for which secured advance is
included in the bill full value of such materials as assessed by the Engineer in charge (and not the
reduced amount for which secured advance has been paid), shall be included in the cost of work
done for operation of this clause. Similarly when such materials are incorporated in the work, the
secured advance is deducted from the bill the full-assessed value of the materials originally
considered for operalion of this clause shall be deducted from the cost of work shown in the bill
running or final. Further the cost of work shall not include any work for which payment is made for
any item at prevailing market rates.

(iii) The compensation for escalation for materials & labour shall be worked out as per the formula given
below

wx*Axffio
Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or
recovered.

Cost of work done worked outas indicated in sub para (ii)above.

Component of materials expressed as per cent of the total value of work and is
predetermined as 75.

lndex numbers of Wholesale pric€s in lndia for all commodities published by the Reserve
Bank of lndia forthe period under reckoning.

lndex numbers of Wholesale prices in lndia for all commodities published by the Reserve
Bank of lndia on the date of receipt oftenders.

w*g-GfHo
Variation in labour cost i.e. increases or decrease in the amount in rupees to be paid 6r
recovered-

Value of work done, wo*ed outas indicated in sub para (ii) above.

Component of labour expressed as percenl ofthe total value ofwo* and is predetermined
as 25.

All lndia consumer price index numbers for industrial workers published by the Reserve
Bank of lndia for the period under'reckoning as forthe period under consideration.

All lndia consumer price index numbers for industrial workers published by the Reserve
Bankof lndia and valid on the stipulated date ofreceipt oftenders.

l\.41

MIo -

LI

VL

B

Llo -

(b) The following principle shallbe followed whileworking out indices mentioned in sub- para (iii) above.

(i) The compensation forescalation shallbe worked outat half yearly intervalsand shallbewith respect
to the cost of work done during the six calendarmonths ofthe said work. Thefirstsuch payment shall
be made at the end ofthe six calendar months ofthe said work. The first such payment shall be made
at the end of the six months after the month (excluding) in which the tender was accepted and
thereafter as six monthly intervals. At the time of completion of work, the last period for payment
might become less than six months, depending on the actual date of completion.

(ii) The index ( Ml or Ll ) relevant to any six months for which such compensation is paid shall be the
arithmetical average of the indices relevant to the six calendar months. lf the period upto date of
completion after the six monlhs covered by the last such instalment of payment is less than six
months, the index Ml or Ll shallbe theaverage ofthe indices for the months falling within that period.

(iii) The base index (Mlo or Llo) shall be the one relating to the month in which the tender was stipulated
to be received.
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(c) ln the event the price of materials and / or wages of labour.required for execution of the work decreases
there shall be downward adjustment of the cost of work so that the price of materials and/or wages of
labour shall be deductible from the cost of work underthis contract and in this regard formula herein before
stated under this clause shall mutatis mutandis apply provided that no such adjustment forthe decrease in
the prices of materials and/or wages of labour aforementioned would be made in case of conlracts in
which the stipulated period of completion of thework is six monthS orless.

(d) Employer shall have the discretion to permit IEEMA (lndian Electrical & Electronics Manufacturer's
Association) clause for Escalation ln Case of specialized works e.g. lifts and electrical and Mechanical
Installations etc. where the price variation is notsimilarto building works.

29. ARBITRATION :

(a) Except where otherwise provided in the contract, all questions and disputes relating to the interpretation of
the specifications, designs, drawings and instructions herein before mentioned, and as to the quality or
workmanship or materials used on lhe work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, specifications, estimates,
instructions, orders on these conditions or otherwise concerning the works, or the execution of failure to
execute the same whetherarising during the progress oftheworkorafterthe completion or abandonment
thereof shall be referred to the sole arbilration of the person appointed by the Director General, Council of
Scientific and lndustrial Research at the time ofsuch dispule or ifthere be no Directqr General, Council of
Scientific and lndustrial Research, The Administrative Head of the Council of Scientific and lndustrial
Research at the time ofsuch appointment. Any party shallappoint theArbitrator within 30 days from the
receipt of a requesl. The arbilratorto whom the matteiis originally refened being unwilling orunableto act
forany reason the Director Generalshallappoint anotherperson to act as arbihator in aoirdance with lhe
terms of the contract. Such person shall be entitled to proceed with the reference from the stage at which
his predecessor Ieft it. The Arbitrator shall give a speaking award. The award of the Arbitraior sha be
finaland binding on the parties. The cost oftheArbitrator shall be bome equally by both the parties.

(b) lt is also a term of the contract that the pa(y invoking arbitration shalt specify the dispute or disputes to be
refened to arbitration under this clause together with the amount or amounts claimed in respect of each
such dispute.

(c) lt is also a term of the contract that if the contractor does not make any demand for arbitration in respect of
any claim in writing within 90 days of receiving the intimation from the Employer that the final bill is ready
for payment, the claim ofthe contractor willbe deemed to have been waived and absolutely barred and the
Employer shallbe discharged and released of allliabilities underthe contract in respect of ihese claims.

(d) Subject as aforesaid the provision of the arbitration and Conciliatlon Act. 1996 or any stalutory
modification or re-enactment thereofand the rules made there under and forthe time being in force shail
apply to the Arbitration reference under this clause.

30. PERFORMANCE GUARANTEE :

Performance guarantee may be taken from the contractor before the award of the work, by the officer
aulhorised to award the contract if and where considered necessary to ensure that a part or whole of the
contract is completed by the contractor. ln case of non-performance, this guarantee could Le encashed.
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1 These specialconditions are meant to amplify the generalspecifications and generalconditions ofcontract

2. Contractor will take all necessary actions to provide detail design, drawings, revised bilt of quantities if any,

execution at site after necessary approval by department, commissioning as directed for the work. All the

above musl be carried outwithin stiputated time frame as laid down bythe department.

3. Work shallbe done as perCPWD specification.

ln case ofany discrepancy the order ofprecedence in interpretation shall be as under :

(a) Scheduleofquantities

(b) Drawings

(c) AdditionalConditions.

(d) GeneralConditions of Contract

(e) Special Conditions

(f) Additional Technical Specifications.

(g) CPWD latest civilwork specifications.

(h) l.S. Codes

(i) lnternationalcodes.

0) Best Engineering practice.

4. STEEL

(a) Steelto be issued as stated elsewhere in the conlract shall be for reinforcement barsforRCC work. Forall
other items ofsteelwork the contractor shallprocure the same.

(b) Reinforcement bars for RCC work will be issued in available coils and straighl lengths. No claim for
straightening the bars whatsoever shall be entertained.

(c) lssue of steel of diametels ab-ov.g 10 mm dia will be regulated. on sectional weight basis, weight being
calculated with the heP_ oJ lhe standard sectional weights as given in- the CpWD -LATESi
SPECIFICATIONS FOR CONVERSION OF LENGTH TO WEIGHT. How-ever, forbars up to.and inctuding
10 mm dia the following procedure shallbe adopted. Theaverage sectionalweight for ejch diametershall
be arrived al fromsamples from each lot ofsteelreceived atsite. The actualwei-ght of steelissued shall be
modified to take into account the variations between the actual and the stan-dard co-efficient and the
contractor's accountwill be debited bythe costof this modified quantityonly.

(d) For theoretical consumption of steel reinforcement bars will be balanced diameter wise for the purpose of
penal recovery as envisaged in the contract.

5- CEMENT : Cement to be issued as stated elsewhere in the contract shall be only for site work. For factory
made Products such as Pretast tiles, hollow concrete blocks. RCCpipesetc. cem6nisfrailnoiUe issueO.

6. Unless otherwise provided in the_schedule ofquantities the rates tendered by the contractor shall applyfor all
heights, lifts, Ieads and depths ofthe work and nothing e).tra shall be payable 6n this account.

7. The surplus excavated earth, which is beyond the requirement of the Employer's work, may be allowed by the
Employer to be dlsposed off by the contractoron his own orsellthe surplui eicavated earth io private partiirs at
the discretion. But nothing €xtra will be paid for the cartage or disfosat of surplus earth if'the same is not
required on any other work ofthe Employer.
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ADDITIONAL CONDIT!ONS
1 . The structural and architectural drawings shall at all times be properly correlated before executing any work.

However, in case of any discrepancy in the item given in the schedule of quantities appended with the tender
and drawings relating to the relevant item the former shall prevail unless and otherwise given in writing by the

Engineer.

2. No paymenl shall be made to the contractor for any damage caused by the rain, snowfall, floods or any other
natural cause whatsoever during the execution of work. The damage to work will be made good by the

contractorat his own cost, and no claim on this account shallbe ente(ained.

3. All materials used shall be as per specifications and lsl marked whenever applicable lsl marking referred

relate to latest BIS code as published by Bureau of lndian Standards up to 30 days before the date of opening

the tender.

4. The contractor shallgive a performance t6st of the entire installation(s) as per standard specifications and / or
as directed by the Engineer and will also submit test certificates as are required by Municipal / Electrical

authority or any other authority. Nothing extra shall be payable for the same other than the fees paid to such

authorities, which shallbe reimbursed on production of receipts.
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INDENTURE FOR CURED ADVANCE

The indenture made the day of________ i2002 between
( hereinafter called the contractor which expression shall where the content as admits or implies be deemed to
include his heirs, executors, administrators and permitted assignees) of the one part and Council of Scientific &
lndustrial Research, NewDelhi, a Society registered under the Societies Registration Act, 1860 ( hereinafter called
the Employerwhich expression shallinclude its successors and assignees and authorised officers ofthe Society )of
the other parl.

WHEREAS by an agreement dated_ ( hereinafter called the said agreement) the contractor has agreed
AND WHEREAS the contractor has applied to the Employer that he may b3 allowed advances on the security of
materials absolutely belonging to him and brought by him to the site of the works the subiect of the said agreement
for use in the construction of such of the works as he has undertaken to execute all rates fixed for the finished work
(inclusive of the cost of materials and labour and other charges). AND WHEREAS the Employer has agreed to
advance to the contractor the sum of Rs. (Ru

) on the securi ty of materials the quantities and other particulars of which are

and the Employer has reserved to himself the option of making any further advance or advances on the security of
other materials brought by the contractor to the site of the said wo*s. NowTHlS INDENTURE WITNESSETH that
in pursuance of the said agreemenl and in consideration of the sum of Rs on or before the

execution of these presents paid to the contractor by the Employer (the receipt whereof the contractor doth hereby

acknowledge and of such further advances (ifany) as may be made to him as aforesaid the contractor doth hereby

convenient agree with the Employerand declare as follows i

1. That the said sum of Rs. advanced by the Employer to the contractor as aforesaid and all

oranyfurther sum or sums advanced as aforesaid shallbe employed by the contractor in ortowards expediting

the execution ofthe said works and forno other purpose whatsoever.

2. That the materials detailed in the said account of required advance which have been offered to and accepted

by the Employer as security are absolutely the contractor's own property and free from encumbrances of any

kind and the contractor will not make any application for or receive a further advance on the security of
materials which are not absolutely his own propertyand free from encumbrances ofany kind and the contractor

indemnifies the Employeragainst allclaims to any materials in respectof which an advance has been made to

him as aforesaid.

3. That the materials detailed in the said account of secured advances and all other materials on.the security of

which any further advance or advances may hereafter be made as aforesaid (hereinafter called the said

materials) shall be used by the contractor solely in the execution of the said works in accordance with the

directions of the Engineerand in the terms of the said agreement.

4. That the contractor shallmake at his own cost allnecessary and adequate arrangements forthe properwatch,

safe custody and protections against all risks of the said materials and that until used in construction as

aforesaid the said materials shall remain at the site of the said works in the contractor's custodyand on his own

responsibility and shall at all times be open to inspection by the Employer or any officer authorised by him. ln

the event of the said materials or any part thereof being stolen, destroyed or damaged or becoming

deteriorated in a greater degree than is due to reasonable use and wear thereof the contractor will forthwith
replace the same with other materials of like quality or repair and make good the same as required by the

Engineer.

5. That the said materials shall not on any account be removed from the site of the said works exceipt with the

written permission ofthe Employer or any Officer authorised by him on that behalf.
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6. That the advances shall be repayable in full when or before the contractor rebeives payments from the
Employer of the price payable to him for the said works under the terms and provisions of the said agreement.
However, if any intermediate payments are made to lhe contractor on account of work done then on the
occasion of each such payment the Employer will be at liberty to make a recovery from the contractor's bill for
such payment by deducting there from the value ofthe said materials then actually used in the construction and
in respect of which recovery has not been make previously, the value for this purpose being determined in
respect of each description of materials at the rates at which the amounts of the advances made under these
presents were calculated.

7. That if the contractor shallat anytime make anydefault in the performance orobservance in any respect ofany
of the terms of provisions of the said agreement or of these presents the total amounl of the advance or
advances that may still be owing to the Employer shall immediately on the happening of such default be
repayable by the contractor to the Employer together with interest thereon at twelve per cent per annum from
the date or respective dates ofsuch advance or advances to the date of repayment and with all costs, charges,
damages and expenses incurred by the Employer in or for the recovery thereof or the enforcement of this
security or otherwise by reason ofthe default ofthe contractor and the contractor hereby covenants and agrees
with the Employerto repay and paythe same respectively to him accordingly.

8. That the contractor hereby charges all the said materials with the repayment to the Employer of the said sum of
Rs. and anyfurther sum or sums advanced as aforesaid and allcosts charges, damages
and expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed and declared that
notwithstanding anything in the said agreement and without prejudice to the powers contained therein if and
whenever the covenant for payment and repayment herein before contained shall become enforceable and
the money owing shall not be paid in accordance therewith the Employer may at any time thereafter adopt all or
anyof the following courses as he maydeem best.

(a) Seize and utilise the said materials or any part thereof in the completion of the said works on behalf of the
contractor in accordance with the provisions in that behalfcontained in the said agreement debiting the
contractorwith the actualcost of effecting such completion and amount due in respect of advances under
these presents and crediting the contractor with the value of work done as if he had carried in out in
accordance with the said agreement and at the rates thereby provided. lf the balance is against the
contractorhe is to pay same in the Employeron demand.

(b) Removed and sell by public auction and seized materials or any part thereof and out of the moneys arising
from the sale retain all the sum aforesaid repayable or payable to the Employer under these presents and
pay over the surplus ( if any ) to the contractor.

(c) Deduct all or any part ofthe moneys owing out ofthe security deposit or any sum due to the mntractor
under the said agreement.

9. That except in the event of such default on the part of the contractor as aforesaid interest on the said advance
shall not be payable.

ln witness whereof the said 

--
and by the order and direction of the Employer have

hereunto set theirrespective hands the day and year above written
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Signed sealed and delivered

By the said contractor:

ln the presence of

Signature:

Name

Address :

Signed by :

By the order and direction

Of the Employer: _
ln lhe presence of

Signature :

Name

Address
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ADD!TtONAL CONDITIONS OF CEMENT AND STEEL

CONDITIONS FOR CEMENT

The contractor shall procure 33 grade (conforming to 15:269) or 43 grade Conforming to lS:8112) ordinary
Porttand cement, as required in the work, from reputed manufacturers ofcement, having a production-capacity

of one million tonnes per annum or more, such a ACC, L&T, J. P. Rewa, Vikram, Shri. Cement, Birla .iute and
Cement Corporation of lndia etc. as approved by Ministry of Industry Government of lndia, and holding licence

to use lSl certification mark for their product whose name shall be got approved from Engineer-in-charge.
Supply of cement shall be taken in 50 Kg. Bags bearing maufacturer's name and lsl marking, samples of
cement arranged by the contractor shall be taken by the Engineer-in-charge and got tested in accordance with
provisions of relevant BIS codes. ln case test results indicate that the cement ananged by contractor does not

conform to the relevant BIS codes, the same shall stand rejected and shall be removed from the site by the

contractorat his own costwithin week's time orwritten orderftom lhe Engineer-in-charge to do so.

2. The cementshallbe broughtatsite in bulk supply ofapproximately 50 tonnes oras decided bythe Engineer-in-

charge.

3. The cement go-down of the capacity to store a minimum of 2000 bags of cement shall be constructed by the

contractor at site of workforwhich no extra payment shallbe made. Double lock provisions shall be made to the

door of the cement godown. The keys of one lock shall remain with the Engineer-in-charge or his authorized

representative and the key of the other lock shall remain with the contractor. The contractor shall be

responsible for the watch and ward and safety of the cement go-down. The contractor shall facilitate the

inspection of the cement go-down bythe Engineer-in-charge atanytime.

4. The contractor shall supply free of charge the cement required for testing. The Cost of tests shall be borne by

the contractor.

S. The actual issue and consumption of cemenl on work shall be regulated and Proper accounts maintained as

provided in Clause 6 of the contract. The theoretical consumption of cemenl shall be worked out as per

procedure prescribed in Clause-6 ofthe contractand shallbe govemed by conditions laid therein.

6. Cement broughtto site and cement remaining unused aftercompletion of work shallnot be removed from site

without written permission of the Engineer-in-charge.

.l . The contractor shall procure steel reinforcement bars conforming to relevant BIS codes from main producers

as approved by the Ministry of Steel. The contractor shall have to obtain and fumish test certificates to the

Engineer-in-charge in respect of all supplies of steel brought by him to the site of work. Samples shall also be

taken and got tested by the Engineer-in-charge as per the provisions in this regard in relevant BIS Codes. ln

case the test results indicate thatthe steel arranged bythe contractor does not conform to BIS codes, the same

shall stand rejected and shallbe removed from the site of work by the contractorat his costwithin a week's time

from written orders from the Engineer-in-charge to do so.

2. The steel reinforcement shall be brought to the site in bulk supply of 10 tonnes or more as directed by the

Engineers-in-charge.

3. The steel reinforcement shall be stored bythe contractor at site of work in such awayasto prevent distortion

and corrosion and nothing extra shall be paid on this account. Bars ofdifferent sizes and lengths shall be stored

separately to facilitate easy counting and checking.

4. For checking nominalmass, tensile strength, bend test, re-bend test etc.

Specimen of sufficienl length shall be cust from each size of the bar at random at frequency not less than that

specified below :
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Size of Bar For consignment below
100 ton nes

For consignment over
100 tonnes

Under 1omm dia One sample for each 25 tonnes or
partthereof

One sample foreach 40 tonnes or
partthereof

1omm to l6mmdia One sample for each 35 tonnes or
partthereof

One sample foreach 45 tonnes of
pa rt thereof

Over 16mm dia One sample foreach 45 tonnes or
partthereof

One sample foreach 50 tonnes of
part thereof

5. The contractor shall supply free ofchange the steelrequired fortesting. The cost of tests shall bebornebythe
contractor.

6. The actual issue and consumption of steel on work shall be regulated and proper Accouhts maintalned as
provided in Clause-6 of the contract. The theoretical Consumption of steel shall be worked out as per
procedure in Clause-6 ofthe contractand shallbe govemed byconditions laid therein.

7. Steel brought to site and steel remaining unused shall not be removed from site without the written permission
of the Engineer-in-charge.
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AMENDMENTS-CONDITIONS OF CONTRACT FOR WORKS

2

3

4

sL. NO. PAGE PARA MODIFY

8

'10

11

2A

25

29

Afterpara

6

10

After para
30

After
Annexure

After
Annexure

t

Add a new para sAi "SUFFICIENCY OF TENDER the contractor shall be deemed
to have satisfied himself before tendering as to correctness and sufficiency of the tender for
the works and the rates and prices quoted in the schedule of items, which rates and prices
shall, exceptas otherwise provided, cover all his obligations underthe conlract and allmatters
and things necessary forthe proper completion and maintenance ofthe works."

Add sub para(g) as "in case ofeasy availability of approved quality ofcement and steel in the
open market itwillbe Employer's discretion to makethese itemsas contractor's supply."

Add sub para 10(f) as"Oeviation Limits'
Buildingwork 30Y.
Maintenance / emergency works 50o/o

Foundationworks 100Yo
SeMces Works 30%

Add Para 3'l to as under : "DISMANTLED MATERIAL the contractor shall treat all material
dismantled during dismantling of a structure, services subsystems / installalions, excavation
of the site for a work etc., as employe/s property and such material shall disposed of to the
besl advantage of the Employers according to the instructions issued in writing by the
EngineeIs.

AddAnnexure lll as below:-
ntractor's site S

Staff to be employed by contraclor on works. The contractor shall employ the following staff
during execution of Works :-

(a) ForBuilding and road works

(i) One Graduate Engine€r, when the tendered cost ofwork exceeds Rs. 10lakhs.

(iD One qualified Diploma Holder ( oversee )with experience nol less than 3 years
when the tendered cost ofwork exceeds Rs. 5 lakhs but is less than Rs. 10 Lakhs.

(iii) One qualilied Diploma Holder when the tendered mst of work is more than Rs. 2
lakhs but lessthan Rs. Slakhs.

(b) For sanitary and waler supply works one qualilled diploma holder wilh experience
of not less than 5 years, out of which one year should be in sanitary and water supply
works when the tendered cost ofwork is more than Rs. 50,0001.

(c) ForElectricalWorks

(i) One Qualified Graduate Engineer possessing Degree in Electrical Engineering
from recognized univeGitywith an experience ofnot less than 3 years ora Diploma
hoider in Electrical Engineering with an experience of not less than 7 years when
the tendered cost ofthe work is not less than Rs. 1 .5 Lakhs.

(ii) One Graduate Electiical Engineer with two years experience or a Diploma Holder
in Electrical Engineering with experience of not less than 3 years, when the
tendered cost ofthe work is more than Rs. 75,000/- but less than Rs. 1.5lakhs.

(iii) One Diploma Holder in Electrical Engineering with experience of not less than 3
years when tendered cosl of work more than Rs. 37,000/- bul less than Rs.
75,0001-.

(iv) One licensed Supervisor wilh experience of not less than 3 years when lhe
lendered cost ofwork is more than Rs. 7,500/- and less than Rs. 37,0001

(d) ln case the contractor fails to employ the technical staff as aforesaid, he shall be liable to
pay reasonable amount not exceeding the amount shown below for each month of
defaull. These recoveries are subject to modifications from time to time by CSIR based
on CPWD :-

(i) ln case when a Graduate Engineer is to be employed ........................... Rs. 3,000/-.

(i0 ln case when a qualified Diploma Holder is required to be employed ...................
Rs. 1,500/-.

(iii) ln case when a Technical Supervisor is required to be employed .........................
Rs.750l

AddAnnexure lVas below :-

Cess @ 1% of the cost of building & other construclion works will be deducted in
accordance with the Finance Department ( Govt. of West Bengal ) Order No. 853-F dated
01.02.2006 read with the Central Govt. Notification no. S.O.2879 dated 26.9.1996.

5

6

t2eI
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AMENDMENT ITIONS OF CONTRACT FOR WORKS

sL. NO. PARA MODIFY

10

11

2

3

4

7

8

9

5

6

12

to

17

17

t)

I

o

2

5

8

o

Afterpara

1 1(b)

,to

26(d)

6

28

8(a)

10

29

29

Amend 'six to twelve'

Add a new sub para after 'work' as below: EMPLOYER shall mean
Director-General, CSIR or "any officer authorized by Director General for
the purpose.

Add a new para 5A:- "SUFFICIENCY OF TENDER the contraclor shalt be
deemed to have satisfied himself before tendering as to correctness and
sufficiency of the tender for the works and the rates and prices quoted in
the schedule of items, which rates and prices shall, except as otherwise
provided, cover all his obligations under lhe contract and all matters and
things necessary for the proper cohpletion and maintenance of the
works."

Add sub para(g) as "in case of easy availability of approved quality of
cement and steel in the open market it will be Employer,s discretion to
make these items as contractor's supply."

Add "Annexure (1)

Add sub para 10(f) as'Deviation Limits'

Building Work 30Yo

Maintenance /emergency works 50%

Foundation Works 100%

Servicesworks 30%

Modify to read as".................. it shall appear to the Engineer or to the
Employer based on audivtechnical examination that any Work has been
executed-

Add "Contractor shall obtain a valid license under contract Labour (R & A)
Act 1970 and Contract Labour(R &A) Centrat Rules

Add "However release of security deposit would be only after written
clearance of LabourOfflcer regarding no dues or claims is received.,,

Add sub para (d) as "Employer shall have the discretion to permit the
IEEMA(lndian Electrical & Electronics Manufacturers'Association) clause
for escalation in case of specialized .works e.g. lifts and electrical and
mechanical installations etc. Where the price variation is not similar to
building works.

Modified as below

ARBITRATION

(a) Except where otherwise provided in the contract, ail quotation and
disputes relating to the interpretation of the specifica{on, designs,
drawings and instruclions ....... before mentioned, and
as to the quality or workmanship or materials used on the work or as

I eaoe
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to any other question, claim, right, matter or thing whatsoever in any
way arising out of or relating to the contract, designs, specifications,
estimates, instructions, orders on these conditions or otherwise
concerning the works, or the execution orfailure to execute the same,

whether arising during the progress of the work or after the
completion or abandonment thereof, shall be referred to the sole
arbitration of the person appointed by the Director General, Council of
Scientific & lndustrial Research. The arbitrator shall be apPointed

within 30 days from the receipt of a request by any party. The
arbitrator to whom the matter is originally referred, being unwilling or
unable to act for any reason, the Director General shall appoint
anolher person to act as arbitrator in accordance with the terms ofthe
contract- Such person shallbe entitled to precede with the reference

from the stage give a speaking award. The Award of the arbitrator
shall be final and binding on the parties. The cost of the Arbitrator

shall be bome equally by both the parties.

(b) lt is also term of the contract that the party invoking arbitration shall

specify the dispute or dispules to be referred to arbitration under this

clause togetherwith the amount or amount claimed in respectofeach
such dispute.

(c) lt is also a term of the contract that if the contractor does not make any

demand for arbitration in respect of any claim in writing within 90 days

of receiving the intimation from the Employer that the final bill is ready

for, payment, the claim of the contractor will be deemed to have been

waived and absolutely baned and the Employer shall be discharged

and released of all liabilities under the contract in respect of these

claims.

(d) Subject as aforesaid the provisions of the Arbitration and Conciliation

Act. 1996, or any statutory modification or reenactment thereof and

lhe rules made there under and for the time being in force shall apply

to the arbitration reference underthis clause.

Add Para 30 to as under: "DISMANTLED MATERIAL the contractor shall

treat all material dismantled during dismantling of a structure, services

subsystems / installations, excavation of the site for a work etc, as

employer's property and such material shall disposed of to the best

advantage of the Employers according to the instructions issued in writing

bythe Engineers.

Add Para 31 as: "PERFORMANCE GUARANTEE may be taken from the

contractor before the award ofwork, by the officer authorized to award the

contract, if and where considered necessary to ensure that a part orwhole
of the contract is completed by the contractor. ln case of non-
performance, lhis guaranlee could be en-cashed.

Modify as "ln case of any discrepancy; the order of precedence in
interpretation shall be as under:

(i) Scheduleofquantities

(ii) Drawings

(iii) AdditionalConditions

18

19 2

12.

13.

14.

[ 31 ]



tc. at

(iv) Generalconditionsof contract

(v) Special condition

(vi) Additional Technical Specifications

(vii) CPWD latestCivil and Electrical Specifications

(viii) lS Codes

(ix) lnternationalcodes

(x) Best Engineering practice

AddAnnexure lll as below:-

Contractor's site Super intendance

Staff to be employed by contractor on vrorks. The contractor shall employ
the following staff during execulion of Works :

(ii) One qualified Diploma Holder (oversee) with experience not
less than 3 years when the tendered cost of work exceeds Rs. 5
lakhs butis lessthan Rs. '10 Lakhs.

(iii) One qualified Diploma Holder when the tendered costof work is
more than Rs. 2 lakhs but less than Rs. 5 lakhs.

(b) For sanitary and water supply works one qualified diploma holder
with experience of not less than 5 years, out of which one year should
be in sanitary and water supply works when the tendered cost of work
is more than Rs. 50,0001.

(c) For Electrical Works

(D One Qualified Graduate Engineer possessing Degree in
Eleclrical Engineering from recognized university with an
experience of not less than 3 years or a Diploma holder in
Electrical Engineering with an experience of not less than 7
years when the tendered cost ofthe work is not less than Rs. 1 .5
Lakhs.

(ii) One Graduate Electrical Engineer with two years experience or
a Diploma Holder in Electrical Engineering with experience of
not less than 3 years, when the tendered Gost of the work is
morethan Rs. 75,000/-butlessthan Rs.1.5lakhs.

(iv) One licensed Supervisor with experience of not less than 3
years when the tendered cost of work is more lhan Rs.7,500/-
and less than Rs. 37,000/-

[32]

(a) ForBuilding and road works

(i) One Graduate Engineer, when the tendered cost of work
exceeds Rs. 10lakhs.

(iii) One Diploma Holder in Electrical Engineering with experience
of not less than 3 years when tendered cost of work more than
Rs.37,000/- but less than Rs.75,000/-.



(d) ln case the contractor fails to employ the technical staffas aforesaid,
he shall be liable to pay reasonable amounl not exceeding the
amount shown below for each month of default. These recoveries
are subject to modifications from time to time by CSIR based on
CPWD:.

(i) ln case when a Graduate Engineer is to be employed

Rs. 3,0001

Rs. 1,500/-

(iii) ln casewhen a TechnicalSupervisor is required to be employed

....................Rs. 7501

t33 1

(ii) ln case when a qualified Diploma Holder is required to be
employed



AMENDMENT TO THE CLAUSE 28, PARA (ii) oF GENERA|T
GONDITIONS OF CONTRACT

"The cost ofwork on which escalation will be payable

shallbe reckoned as the cost ofthe work as perthe

bills, running orfinal, and from this amount the value
of materialsupplied by the empl

'The costof work on which escalation willbe payable
shallbe reckoned as 85% ofthework as perthe
bills, running orfinal, andfrom this amounlthe value
of materialsupplied bythe employe (

any items at prevailing market rates."

[34 I

EXISTING CLAUSE MODIFIED CLAUSE

any items at prevailing market rates.'



CONT R'S SITE SUPERINT ENDE NCE

For buildinq a nd road works

l. One Graduate Engineer, when the tendered cost ofwork exceeds Rs. 10 lakhs

ll. One specified Diploma holder (overseer) with experience not less than 3 years when the tendered cost of work
exceeds Rs. 5 lakhs but is less than Rs. 10 lakhs.

!ll. One qualified Diploma holderwhen the tendered cost of work is more than Rs. 2lakhs but less than Rs. 5 lakhs.

For sanitary and water supply works one qualified diploma holder with experience of not less than 5 years, out of
which one year should be in sanitary and water supply works when the tendered cost of work is more than Rs.

50,000.

For electrical works

(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from recognised university
with an experience of not less than 3 years or a Diploma holder in Electrical Engineering with an
experience of not less than 7 years when the tendered cost ofthe wo* is not less than Rs. 1 .5 lakhs.

(ii) One Graduate Electrical Engineerwith two years experience ora Diploma holder in Electrical Engineering
with experience of not less than 3 years, when the tendered cost of the work is more than Rs. 75,000 but
less than Rs. 1.5 lakhs.

(iv) One licensed Supervisor with experience of not less than 3 years when the tendered cost ofwork in more
than Rs. 7,500 and less than Rs. 37,000.

ln case the contractor fails lo employ the technical staff as aforesaid, he shall be liable to pay reasonable
amount not exceeding the amount shown below for each month of default. These recoveries are subject
to modifications from time to time by CCSF based on CPWD :

Rs.3,000/-

(ii) ln case when a qualified Diploma holder is required to be employed Rs. 1,5001

(iii) ln case when a technical supervisor is required to be employed

[35]

Rs.750/-

Staff to be employed by contractor on works. The contraclor shall employ the following technical staff during

execution ofworks :

(iii) One Diploma holder in Electrical Engineering with experience of not less than 3 years when tendered cost
ofwork is more than Rs. 37,000, but less than Rs. 75,000.

(i) ln case when a Graduate Engineer is to be employed





Betvveen

Council of Scientiflc & lndustrial Research ( CSIR )/ Central Mechanical Engineering Research lnstitute
( CMERI ) hereinafter to as "The Principal".

and

hereinafter referred to as "The Bidder /
Contractor"

Preamble

The Principal intends to award, under laid down organizational procedures, contract / s for
The Principal values full compliance with all relevant laws of the land, rules,

regulations, economic use of resources and of fairness / transparency in its relations with its Bidde(s)
and /or Contractor(s).

ln order to achieve these goals, the Principal will appoint an lndependent External Monitor ( IEM ), who
will monitor the tender process and the execution of the contract for compliance with the principles

mentioned above.

Section l- Commitments of the Principal

1 ) The Principal commits itself to take all measures necessary to prevent conuption and to observe the
following principles :

a) No employee of the Principal, personally or through family members, will in connection with the
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third
person, any materialor immaterial benefitwhich the person is not legally entitled to.

b) The Principal will, during the tender process treat all Bidde(s) with the equity and reason. The
Principal will in particular, before and during the tender process, provide to all Bidder(s) the
same information and will not provide to any Bidde(s) confidential / additional information

through which the Bidde(s) could obtain an advantiage in relation to the tender process or the
contract execution.

2) lf the Principal obtains information on the conduct of any of its employees which is a criminal offence
under the IPC / PC Act, or if there be a substantive suspicion in this regard, the Principal will inform
the Chief Vigilance Officer and in addition can initiate disciplinary actions.

[37]
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Section 2 - Commitments of the Bidder(s) / Contractor(s)

1 ) The Bidde(s) / Contracto(s) commit himself to take all measures necessary to prevent corruption.

He commits himself to observe the following principles during his participation in the tender process

and during the contract execution.

a) The Bidde(s) / Conhacto(s) will not, directly or through any other person or firm, offer, promise

or give to any of the Principal's employees involved in the tender process or the execution of the

mntract orto anythird person any materialor other benefitwhich he / she is not legally entitled io,

in order to obtain in exchange any advantage of any kind whatsoever during the tender process

or during the execution ofthe contract.

b) The Bidde(s) / Contracto(s) will not enter with other Bidders into any undisclosed agreement or

understanding, whether formal or informal. This applies in particular to prices, specifications,

certifications, subsidiary contracts, submission or non-submission of bids or any other actions to

restrict competitiveness orto introduce cartelisation in the bidding process.

c) The Bidde(s)/ Conkacto(s)will not commit any offence under the relevant IPC / PCArt;further

the Bidde(s)/ Contractor(s)will not use improperly, for purposes of competition or personal gain,

or pass on to others, any information or document provided by the Principal as part of the

business relationship, regarding plans, technical proposals and business details, including

information contained or transmitted electronically.

d) The Bidde(s)/ contracto(s)will, when presenting his bid, disclose any and all payments he has

made, is committed to or intends to make to agents, brokers or any other intermediaries in

connection with the award ofthe contract.

2) The Bidde(s)/ Contracto(s) will not instigate third persons to commit offences outlined above or be

an accessoryto such offences.

Section 3 - Disqualification from tender proces and exclusion from future contracts

lf the Bidde(s)/ Contracto(s), before award or during execution has committed a transgression through a

violation of Section 2, above or in any other form such as to put his reliability or credibility in question, the

principal is entitled to disqualify the Bidde(s) / Contractor(s) from the tender process or take action as per

the procedure mentioned in the "Guidelines on Banning of business dealings".

Section 4- Compensation for Damages

1 ) lf the Principal has disqualified the Bidde(s) from the tender pro@ss prior to the award according to

Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money

Deposit/ Bid Security.
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2) lf the Principal has terminated the contract according to Section 3, or if the Principal'is entitled to
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover
from the Contractor liquidated damages of the Contract value or the amount equivalent to
Performance Bank Guarantee.

Section 5 - Previous transgression

1) The Bidder declares that no previous transgressions occurred in the last 3 years with any other
Company in any country conforming to the anti coruption approach or with any other Government /
Semi-Government Organisation in lndia that could justify his exclusion from the tender process.

2) lf the Bidder makes incorrect statement on this subject, he can be disqualified from the tender
process or action can be taken as per the procedure mentioned in "Guidelines on Banning of
business dealings".

Section 6 - Equal treatment of all Bidder(s) / Contractor(s) / Subcontractors

1) The Bidde(s) / Contractor(s) undertake(s) to demand from all subcontractors a commitment in
conformity with this lntegrity Pact, and to submit it to the Principal before contract signing.

2) The Principal will enter into agreements with identical conditions as this one with all Bidde(s) /
Contractor(s) and Subcontractors.

3) The Principal will disqualifo from the tender process all bidders who do not sign this pact or violate its
provrstons

Section 7 - criminal charges against violating Bidder(s) / contractor(s) / subcontractor(s)

lf the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an employee
or a representative or an associate of a Bidder, Conkaitor or Subcontractor which constitutes corruption,
or if the Principal has substantive suspicion in this regard, the Principal will inform the same to the DG,
CSIR / Chief Vigilance Officer.

Section 8 - Independent External Monitor/ Monitors

I ) The Principal appoints competent and credible lndependent External Monitor for this pact. The task
of the Monitor is to review independently and objectively, whether and to what extent and partles
comply with the obligations under this agreement.
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2\ The Monitor is not subject to instructions by the representatives of the parties and performs his

functions neutrally and independently.

3) The Bidde(s) / Contractor(s) accepts that the Monitor has the right to access without restriction to all

project documentation of the Principal including that provided by the Contractor. The Contractor will

also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and

unconditional access to his project documentation. The same is applicable to Subcontractors. The

Monitor is under contractual obligation to treat the information and documents of the Bidde(s) /

Contracto(s) / Subcontractor(s) with confi dentiality'

4) The principal will provide to the Monitor sufiicient information about all meetings among the parties

related to the Project provided such meetings could have an impact on the contractual relations

between the principal and the Contractor. The parties offer to the Monitor the option to participate in

such meetings.

5)

6)

As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform

the Management of the Principal and request the Management to discontinue or take corrective

action, or to take other relevant action. The monitor can in this regard submit non-binding

recommendations. Beyond this the Monitor has no right to demand from the parties that they act in a

speciflc manner, refrain from action or tolerate action'

The word "Monitor" would include both singular and plural'

Section 9 - Pact Duration

This pact begins when both parties have legally signed it. lt expires for the contractor 10 ( ten ) months

after the last payment under the contract, and for all other Bidders 6 ( six ) months after the contractor has

been awarded.

lf any claim is made / lodged during this time, the same shall be binding and continue to be valid despite

the lapse of this pact as specified above, unless it is discharged / determined by the Director, cMERI / DG'

CSIR.

1) This agreement is subject to lndian Law Place of performance and jurisdiction is the Registered

office of the Principal, i.e. New Delhi'

2)ChangesandsupplementsaswellaSterminationnoticesneedtobemadeinwriting.Side
agreements have not been made.

3) lf the contrator is a partnership or a consortium this agreement must be signed by all partners or

consortium members.
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1. There shall be maintained in a readily accessible place first aid appliances including adequate

supply of sterilized dressing and cotton wool.

2. An injured person shall be taken to a public hospitalwithout loss of time, in cases where the injury

necessitates hosPitalization.

3. Suitable and strong scaffolds should be provided for workmen for all works that can not be done

from ground.

4. No portable single ladder shall be over I meters in length. The width between the side rails shall

not be less than 30 cm. (clear )and the distance between two adjacent rungs shall not be more

than 30 cm. When a ladder is used, an extra majdoorshall be engaged for holding the ladder.

5. The excavated material shall not be placed within 1 .5 meters of the edge of the trench or half orthe

depth of trench whichever is more. All trench and excavations shall be provided with necessary

fencing and lighting.

6. Every opening in the floor of a building or in a working platform is provided with suitable means to

prevent the fall of persons or materials by providing suitable fencing or railing whose minimum

heights shall be one meter.

7. No floor, roof or other part of the structure shall be so overloaded with debris or materials as to

render it unsafe.

g. workers employed on mixing and handling materials such as asphalt, cement mortar or concrete

and lime mortar shall be provided with protective footwearand rubber hand gloves.

9. Those engaged in welding works shall be provided with welder's protective eye-shields and

gloves.

10.1. No paint mntaining leadorlead products shall be used except in the form of paste or readymade

paint.

1 0.2. suitable facemasks should be supplied for use by the workers when the paint is applied in the form

of spray or surface having lead paintdry rubbed and scrapped'

1 1 . Overall shall be supplied by the contractor to the painters and adequate facilities shall be provided

to enable the working painters towash during the periods of cessation'

12. Hoisting machines and tackles used in the works, including their attachments, anchorage and

suppliers shall be in perfect condition.

13. The ropes used in hoisting or lowering materials or as a means of suspension shall be durable

quality and adequate strength and free from defects'

14. Workers employed for working on high scafiolding such as external plaster, painting, finishing,

sanitary & plumbing work etc. shall be provided with safety belt and others as advised by the

Employer.

Workers shall be provided with helmet.

Temporary electrical wiring shall be done in the manner as advised by the Employer with

necessary supports when drawn overheads and proper clamping / fixing should be done when

drawn through wall as per regulation of electrical wiring.

15.

16.

142 I
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4) Should one or several provisions of this agreement tum out to be invalid, the remainder of this
agreement remains valid. ln this case, the parlies will strive to come to an agreement to their original
intentions.

(For& on behalfofthe Principal) ( For& On behalfofBidde(s) / Contractor (s)

( Office Seal )

Place

Witness 1 :

( Name &Address )

Witness 2 :

( Name &Address )

t41 I
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CSIR-CENTRAL MECHANICAL ENGINEERING RESEARCH INSTITUTE
(Council of Scientific & lndustrial Research)

Durgapur-713 209

All payments to ContractorslBidders will be made by e-payment mode

namely El-ectronic Clearance System (ECS)/National Electronic Fund

Transier(NEFT)/Real Time Gross Settlement(RTGS)/Net Banking by direct

credit to their account.

As State Bank of lndia(SBl) is the Banker for Council of Scientific &

lndustrial Research(CSIR) and Central Mechanical Engineering Research

lnstitute(CMflRl), it would be convenient for the lnstitute to make e-payment

through this bank.

Therefore, all the Contractors/Bidders are required to furnish all

relevant details of their bank account along with the bid documents.

1. Name & Address of the PartY:

2. Core Banking Account No.:

3. Type ofaccount:

4. Name & Address of the Bank:

5. Branch Code

6. IFSC Code:

7. MICR Code:

(To be signed by the owner/Proprietorl Partner of the firm Only with Stamp/ Seal)

ffi





Name ofthe work: "Engagement of excavator, tractor for preparation of multipurpose
ground beside MPML lab at CSIR-CMERl, lnstitute campus, Durgapur-09,'.

EstimatedItem
No-

Description Unit atv

Rate
(Rs.)

Amount
(Rs.)

1 ply of excavator buckets minimum capacity
at least 0.30 cuml0.24 cum and Backhoe loader
minimum capacity is 1.0 Cum with necessary
fuels and skilled operator complete. Supply work
will be as on call basis as per requirement of
Engg.-in-charge of site condition. Payment will
be made as per actual time of operation in
hours.

Svp Hour 255

2 Supply of lractor, 4 Stroke,
B.H.P., 2000 rpm Engine Speed at full load,
Trailer Length 3200mm, width 1830mm and
height 560mm, with necessarry fuels and skilled
operator. Supply work will be as on call basis as
per requirement of Engg.-in-charg3e of site
condition. Tractor should have all facility of
rotavator, cultivator, ploughlng operation
purpose and carrying of all type of materials.
Payment will be made as per minimum eight (B)
hours of opeation per day, otheMise less than
eigtht hours operation hours will be consider as
half day for payment.

minimum 35/50 Day 10.00

Total
Ru in words
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