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NOTICE INVITING TENDER

Tenders are hereby invited for the work of 'Construction Water Storage Tanko Tube well
platform and installation of 2 nos HRP at Illambazar, Birbhum and Kanksa,
Burdwan" from contractors of appropriate class ofCPWD, Railways, MES, Post & Telegraph Departnent
and / or from those who have carried out similar works for CSIR, Semi-Gol.t. Organisations on a Single
Contract amounting to Rs.1,52,200.00 (Rupees One lakh lifty two thousand two hundred only), Two
contract works amounting Rs.l, 14,200.00 (Rupees One lakh fourteen thousand two hundred only) &
Thre€ contract works amountirg Rs. 76,100.00 (Rupees Seventy six thousand one hundred only) and
above. The tenderers are required to produce proof of fulfilling these conditions along with the latest Income
Tax Clearance Certificate, GST No., Valid Trade Licence Certificate while making request for issue of
Tender Documents.

(l) Estimated cost is Rs. 1B0,210.00 @upees One lakh ninety thousand two hundred ten only)

(3) Complete Contract documents to be complied with by the tenderer whose tender may be
accepted can be seen at the office of Administrative Oflicer, CMERI, Durgapur.

(4) Tenders should be on the specified form (non-transferable) which may be obtained from the
office of Administrative Officer, CMERI, Durgapur 713209 during office hours on
payment ofRs. 500.00 @upees Five hundred only) ( non-refundable ).

(6) Tenders should be submitted in double sealed covers super scribed with the name ofthe work,
date and time ofopening written both on the inner and outer envelopes. This will be received
up to. Tenders should be dropped in the tender box placed at Works Cell before the closing
date and time indicated. In case these are sent by post these should be sent by Regd.
post/Speed post addressed to Administrative OIIicer, CMERI, Durgapur - 713209.
Tenderers are to ensure that they post the tender well in advance so as to reach before the
closing time and date indicated.

(7) The Eamest Money amounting to Rs.3,610.00 @upees Three thousand eight hundred ten
only) only as demand draft or pay order ofa schedule bank and drawn in favour of l)irector,
CMERI should accompany oftender. Tender received without earnest money will be invalid.

(8) The Employer does not bind himself to accept the lowest or any tender and reserves to
himself the right of accepting the whole or any part of the tender and the tenderer shall be
bound to perform the same at the rates quoted.

(e) Canvassing in connection with the tenders is prohibited and the tenders submiued by the
contractor who resort to canvassing are liable for rejection.

(10) The tenderer shall not be permitted to tender for works in the concerned unit of CSIR in
which a relative is posted in the grade between Controller of Administration and Junior
Engineer ( both inclusive ). He shall also intimate the names ofpersons who are working with
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(?\ Time for carrying out the work will be 0l (One) Month and the date of commencement shall
be reckoned fiom the tenth day of issue ofaward letter.



him in any capacity or subsequently employed by him and who are relatives as mentioned
above.

NOTE : A person shall be deemed to be relative of another if, and only of, (a) they are members of
Hindu undivided family; or (b) they are husband and wife ; or (c) the one is related to the other in the
following manner: Father, Mother (including step mother), Son (including step son), Son's wife,
daughter (including step daughter), Father's father, Son's son, Son's son's wife, Son's daughter,
Son's daughter's husband, Daughter's husband, Daughter's son, Daughter's son's wife, Daughter's
daughter, Daughter's daughter's husband, Brother (including step brother), Brother's wife, Sister
(including step sister), Sister's husband.

(l l) Tender submitted shall remain valid for 90 days from the date of opening for the purpose of
acceptance and award ofwork; validity beyond 90 days fiom the date ofopening shall be by
mutual consent.

(D When there is a difference between the rates in figures and in words, the rates, which
correspond to the amounts worked out by the tenderer, shall be taken as correct.

(ii) When the amount of an item is not worked out by the tenderer or it does not
correspond with the rate written either in figures or in words, the rate quoted by the
tenderer in words shall be taken as correct.

(iiD When the rate quoted by the tenderer in figures and in words tallies but the amount is
not worked out correctly the rate quoted by the tenderer shall be taken as correct and
not the amount.

(13) The tenderer should see drawings and in case ofdoubt obtain required particulars, which may
in any way influence his tender from the Engineer as no claim whatsoever will be entertained
for any alleged ignorance thereof.

(14) Before tendering, the tenderer shall inspect the sites to fully acquaint himself about the
condition in regard to accessibility of site, nature and extent of ground, working condition of
site and locally including stacking of materials, installation oftools and plants ( T & P ) etc.,
conditions affecting accommodations and movement of labour etc. required for the
satisfactory execution of the work contract. No claim whatsoever on such account shall be
entertained by the Employer in any circumstances.

(15) Earnest Money will be forEited if the contractor fails to commence the work as per letter of
award.

(16) Except writing rates and amount, the tenderer should not write any conditions or make any
changes, additions, alterations and modifications in the printed form of tenders. Tenderers
who are desirous to offer rebate lhe same should be brought out separately in the covering
letter and submitted along with the tender.

(17) Some of the provisions of General Conditions of Contract are given below. Interpretation
however shall be as given in the General Condition ofcontract.

(a) DEFECT LIABILITY PERIOD: 12 (twelve) months from the date of completion of the
specific job as certified by the employer.
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(12) The tenderer shall quote rates both in figures and words. He shall also workout the amount for
each item of work and write in both figures and words. On check if there are differences
between the rates quoted by the tenderer in words and in figures or in the amount worked out
by him, the following procedure shall be followed:



(b) MINIMI,]M VALTJE OF WORK FOR THE INTERMEDIATE CERTIFICATE :

Whereas the completion time ofthe work is one month, hence full and final payment shall
be done.

(d) COMPENSATION: Contractor shall pay as compensation an amount equal to one per
cent or such smaller amount as the Employer (whose decision in writing shall be final)
may decide on the cost oftle whole work as shown in the agreemenl for every week that
the work remains un-commenced or unfinished or due quantity of work remains
incomplete after the proper dates. Compensation to be paid shall not exceed ten per cent
ofthe estimated cost of the work as shown in the agreement.

18. Schedule showing approximate quantity of materials to be supplied by the Employer under
clause: 6 ofthe General Conditions of contract for works contracted to be executed and the
rates of which they are to be charged for

NOTE : The Tenderer shall ensure that particulars in the above form are filled in by the Engineer he
submits the tender. Notwithstanding anything stated elsewhere, the quoted rates should be exclusive
of service tax.

Particulars of
Materials

Rates at which the material will be charged to the
contractor Place of delivery

Unit Rs. ( Figures ) Rupees ( Words )

(c) SECIIRITY DEPOSIT: A sum @ l0% ofthe gross amount ofthe bill shall be deducted
from each running bill oftie contractor till the sum along with the sum already deposited
as earnest money, will amount to security deposit of 5% of the tendered value of the
work. In addition, the contractor shall be required to deposit an amount equal to 5% ofthe
tendered value of the contract as Performance Security within the period prescribed for
commencement of work in the letter of award issued to him.



ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT MADE AT this dayof
BETWEEN the Council of Scientific and lndustrial Research, New Delhi, Society registered under the Societies
registration Act. 1860 ( Hereinafter referred to as the Employer, which expression shall include its successors and
assignees and authorised officers ofthe Society )of the one part and trading in the
name and style of ( hereinafter refened to as the contractor(s) which expression
shall include his/their respective heirs, executors, administrators and permitted assignees )ofthe other part

WHEREAS the Employer is desirous of getting the work of done and has caused drawings,
schedule ofquantities and specifications describing the work to be prepared.

AND Whereas the said specifications and the schedule of quantities and other documents have been signed by on
behalfof the parties.

NOW IT IS HEREBY AGREED AND DECLARED BYAND BETWEEN THE PARTIES HERETOAS FOLLOWS :

ln consideration ofthe payments to be made to them as hereinafter provided the contractor shallupon and subiectto
the conditions hereinafter contained execute and complete, the work at the rates specified in the attached schedule
of quantilies and with such materials as are provided for and in accordance with in all respect with specifications,
designs, drawings and instructions in writing. Time for carrying out the work will be .............. and the date of
commencemenl shall be reckoned from the tenth dayofissue of award letter.

The Employer shall pay to the @ntractors such sums as shall become payable hereunder al the times and in the
manner specitied in the said conditions.

This agreement contains thefollowing documents in addition to pages ofArticles ofAgreement.

(i) General Conditions of Contract page no. _ to_
(ii) SpecialConditions page no. _
(iii) Additional Conditions page no. _
(iv) lndenture for Secured Advance page no._to_
(v) Originaltender document along with the covering Letterof the firm dated _ page no. :1 to_
(vi)

(vii)

(viii)

ln witness whereofthe parties hereto have set their resp€ctive hands the dayand year hereinabove written

Signed by, forand on behalfofEmployer
ln the presence of

(1) (2)

Signed by the said Contractor
ln the presence of

(1)

t5l
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GENERAL CONDlTIONS OF GONTRACT

1. INTERPRETATION

(a) ln construing these conditions, the specifications, the schedule of quantities, tender, special conditions
and agreement, the following words shall have the meanings herein assigned to them except where the
subject or context otherwise requires.

(b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special.
Conditions, Additional Special Conditions, the Schedule of Quantities, Specifications, Letter of
Acceptance of Tender and other documents mentioned in the contents sheet attached hereto and
including those to which only reference is made herein.

WORK OR WORKS : shall mean all work or works define in schedule of quantilies, specifications and
such other work or works as the contractormaybe entrusted with for carrying oul under this contract.

EMPLOYER : shall mean Director General, CSIR or any Officer authorised by Director General for the
purpose.

ENGINEER : shall mean the Engineer designated by the Employer to superintend and perform other
duties as indicated in the contract.

CONTRACTOR : shall mean the individual or Firm or Company, whether incorporated or not undertaking
the work and shall include the legal personal representative or such individual or the persons composlng
such Firm or Company or the Successor of such Firm or Company and the permitted assignees of such
individual or Firm or Firms or Company.

SITE : shall mean the site of conlract works including any buildings and erections thereon and any other
land adjoining thereto (inclusive) as aforesaid allotted by the Employeror the Engineerforthe contractors
use.

COMPENSATION : shall mean all sums payable by way of compensation under any of the conditions
shall be considered as reasonable compensation without reference to the actual loss or damage
sustained and whether or not any damage sustained, and whether or not any damage shall have been '
sustained.

Words inputting persons include Firms and Corporations: words imputing the singular only also indude
the plural and vice versa where the conlext so required. The headings are given to the clauses for
convenience and they will not limit the meaning or scope ofthe clauses in anyway.

2. DRAWINGS AND SPECIFICATIONS :

The contractor shallexecute whole and every part ofthework in the most substantialand workmanlike manner
both as regards malerial and otherwise in every respect in accordance with the specifications. The contractor
shall also conform exactly and faithfully to the design, drawings and instructions given in the respect of the
work by the Engineer. The contractor shall be fumished ftee of charge one copy of such specification and all
such designs, drawings and instructions as are notinduded in the printed publications.

3. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY:

(a) The contractor shall provide at his own cost all materials (except such materials, if any as may in
accordance with the contract be supplied by the EmployeQ, plants, tools, appliances, implements,
ladders, scaffolding, temporary works etc. requisite or proper for the execution of the work whether
original, altered or substituted and whether included in the specifications or other documents forming part
of the contract orwhich may be necessary for the purpose of satisfying or complying to the requirementsof
Engineer as to any manner as to which under these conditions he is entitled to be satisfied together with
carriage therefore to and from the work. The contractor shall also supply without charge the requisite
n,rmber of personswith means and materials necessaryforthe purpose ofsetting outworks and Gounting, '

weighing and assisting in the measurement or examination at anytime and from time to time of the work of
materials. Failing his so doing, the Engineer at the expense of the contractor may provide the same and
lhe expenses may be deducted from any money due to the contractor under the contract and/or trom his
Sectrrity Deposit.
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(b) The contractor shall provide himself with requisite quantityand quality of water for cariying out the works
at his own cost. lf, howeve( piped water is supplied by the Employer, the contractor shall pay for the water
al one percent of the total cosl of the work done except on electrical work, air-conditaoning work and
furniture work. The contractor shall make his own anangement for water connection and lying of further
pipelines from the source of supply of the Employer. lt should be clearly understood that the Employer
does not guarantee to maintain un-intenupted supply of water and it will be incumbent on the part of the
contractor to make alternative anangemenl for water at his own cost in the event of any temporary break
down in the water mains so that the progress of work is not held up for want of water. No claim as
damages or refund of water charges will be entertained on accounl of such break-downs. However, if the
contractor is permitted to make his own arrangement to draw water from a well, hand pump, or natural
river or pond of the Employer, no charges will be made for the water drawn from the same, but the
contraclorwill make good any damage done to the installations and ensure that the quality ofwater used
in thework is conforming to BIS codes and provide for any treatment at hisown cost.

(c) The contractor shall be allowed to construct lemporary wells in Employers' land for laking water for
constructions purpose only affer he has permission of the Employer in writing. No charges shall be
recovered from the contractor on this account but the contractor shall be required to provide necessary
safety anangement to avoid any accident or damage to adjacent buildings, roads and service lines. He

shall be responsible for any accident or damage caused due lo conslruction and subsequenl
maintenance of the wells and shall reslore the ground to its original condition after the wells are
dismantled on completion of thework.

(d) The Employer on no accounl shall be responsible for the expenses incuned by the contractor for hired
ground orwaterobtained from elsewhere.

(e) Subject to availability the Employer may supply power at only one point from where the contractor shall
make his own arrangement for distribution including provision of electric meters, switches, fuses etc. at
his own cost. These shall be in the custody of the Employer. lf there is any hindrance caused to other
works the contractor shall reroute or remove such temporary lines without any extra cost. Such
temporary lines shall be removed after the mmpletion of work. The cost of power consumed by the
contractorshall be payable to the Employer at rates fixed by the Employer, which would be deducted from
the running account bills. However the Employer does not guaranlee the supply of power and no
compensation for any failure or short supply of power shall be entertained.

4. AUTHORITIES, NOTICESANO PATENTS :

(a) The contractor shall conform to any regulations and bye-laws of any corporations and of any electricity
supply company and authorities with whose systems the structure is propcsed lo be connected, and shall
before making any variations from the drawing and specifications that may be necessitated for so
conforming by giving written notice lo lhe Engineer specifying the variations proposed to be made, the
reasons for making it and apply for instruclions thereon. lf the compliance with this clause involves any
extra work not included in this contract, he shall specify these items of work and the allowance of extra
payment required on theiraccount.

b) The contractor shall give all notices requked by the said regulations or bye-laws to be given to any
Authority and pay to such Authority orto any public office allfees that may be chargeable in respect ofthe
works and lodge the receipts with the billto the Engineerforreimbursement.

5. RATES TO INCLUDE ALL TAXES :

(a) Rates quoted by the contractor shall include sales tax, duties, octroi, tolltax, royalties and allother taxes in
respect of this contract and the Employer shall not entertain any claim whatsoever in this respect.
Tendered rales are inclusive of all taxes and levies payable under the respective statutes. However
pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 if any further tax or levy is imposed by
statutes, after the date of receipt of tenders and the contractor thereupon necessarily and properly pays
such taxes or levies the contractor shall be reimbursed the amount as per the rules on producing proof of
payment so made provided such payments. lf any is not in the opinion of the Employer (whose decision
shall be final and binding) attributableto delay in executing of work within the controlofthe contractor.
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(b) The contractor shall keep necessary books of accounts and other documents for the purpose of this
condition as may be necessary and shallallow inspection ofthe same by a duly authorised representative
o[ the Employer and further shall furnish such other information and documents as the Employer may
require.

(c) The contractor shall within a period of thirty days of imposition of any further tax or levy pursuant to the
Constitution ( Forty Sixth Amendment ) Act, 1982 give a written notice lhereof to the Employer that the
same is given pursuant to this condition togetherwith allnecessary informalion relating thereto.

6. MATERIALS:

(a) lf the specilication of schedule of items provideforthe use of any materialto be supplied by the Employer's
stores or if it is required that the contractor shall use certain stores to be provided by the Employer as
shown in the schedule of materials hereto annexed the contractor shall be bound to procure and shall be
supplied such materials and stores as are from time to time required to be used by him for the purpose df
the contract only and value of the materials so supplied at the rates specified in the said schedule of
materials and of the quantities incorporated in the work may be set off or deducted from any sums then
due, or thereafter to become due lo the contractor under the contract or olherwise or against or from the
Security deposit. All materials so supplied to the contractor by the Employer shall remain the absolute
property ofthe Employer and the contractor shall be trustee ofthe materials so supplied/procured and lhe
said materials shall not be removed/disposed of from the site of the work on any account and shall be at all
times open for inspection bythe Engineeror Employer. The contractor shallbear allincidentalcharges for
cartage, storage and safe custody of all materials and against damage due to dampness, rain, sun, ,ire
and thefl and be fully responsible for their storage and maintenance. Any such material unused and in
perfectly good condation in the opinion of the Employerat the time of the completion of work or termination
of the contract or earlier shall be retumed to the Employer at a place directed by the Engineer at
contractor's cost and at rates stipulated in the said schedule but in case the Employer decides not to take
back materials the contractor shall have no claim for compensation on account of any such materials
supplied to him as aforesaid being unused by him orforanywastage ordamage to any such materials.

(d) The provision of foregoing sub-clause shall apply Mutats-Mutandis in the case of steel reinforcement or
struclural steel sections (each diameter/section or category shall be considered separately) except that
the theoretical quantity of the steel shall be taken as the quantity required as per design or as authorized
by the Engineer, including lappages, plus 3% wastage due in cutting into pieces. Over this theoretical
quanlity 2% plus/minus shallbe allowed as variation dueto wastage.

(e) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of cables ( other than
under-ground cables ), wires, conduits/Gl pipes, GUMS sheetrs used in the various items of work shall be

(b) lf for any reason there is delay of non-supply of material as shown in the schedule, the contractor shall
procure the same and complete the work in time after due intimation and approval of the Employer. The
difference in price (between his procurement price and price shown in the schedule) shall be paid to the
contraclor. However in case approval of the Employer is not given, only suitable extension of time would
be considered and no otherclaim ofcompensation/damages shallbe payable by the Employer.

(c) After completion of the work or on determination/ termination of the contract, the theoretical quantity of
cement to be used in wo* shall be calculated on the basis ofstatement showing quantity of cement to be
used in different items of work provided in cunentSchedule forthe purpose printed by CPWD. ln case any
item is executed lor which the standard constants for the mnsumption of cement are not available in the
above mentioned statement or cannot be derived ftom this statement the same shall be calculated on the
basis of standard formula to be laid down by the Engineer. Over this theoretical quantity of cement, shall
be allowed a variation upto 3% plus/minus for works estimated cost of which as put to tender is not more
than Rs. 10 lakhs and upto 2% plus/minus for works estimated cost of which as put to tender is more than
Rs. 10 lakhs. The difierence in the quantity actually issued to the contractor and the theoretical quantaty
including authorised variation, if not retumed by the contractor, shall be recovered at twice the issue rate,
without prejudice to the provision of other conditions regarding retum of materials goveming the contrac{.
In the event of its being discovered that the quantity of cement wtrich is less than the quantity ascertained
as herein before provided (allowing variation on minus side as stipulated above) the cost of quantity of
cement not so used, shall be recovered from the contrac'tor on the basis of stipulated issue rates and
cartage to site.
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calculated on the basis ofmeasurements recorded in the measuremenl books forthe purpose of table and
for assessing the consumption of materials used in the works. Over this quantity a variation of 57o plus
shall be allowed for wastage of materials during execution in case of cables ( other than under-ground
cables ), wires, conduits/Gl pipes, and 10% plus incaseof Gl/MSsheets.

(0 The provisions made above are without prejudice to the right of the Employer to take action against the
contractor under the conditions of the contract for not doing the work according to the prescribed
specifications.

7. TESTING OF MATERIALS :

The contractor shall provide assistance, instruments, materials, labour and any other arrangement normally
required fortesting, checking of materials and workmanship as stipulated in the specifications and by statutory
authority at his own cost. The Employer has the right to appoant lhe testing authorities. The contractor shall
pay for the cost of test samples, its packing, transportation including testing fees. Failing his so doing, the
Engineerat the expense ofthe contractorshall provide the same and lhe expenses may be deducted from any
money due to the contractor under the contract and/or from the Security deposiit or proceeds thereof or of a
suffi cient portion thereof .

8. CONTRACTOR'S ENGINEERSiFOREMANANDWORKMEN :

(a) Annexure lll refers the contractor shall give all necessary personal superintendence during the execution
ofthe work and as long thereafter as the Engineer may consider necessary until the expiration of defects
liability period. The contractor shall employ competent Site-Engineer/Foreman as per CPWD norms and
as approved by the Engineer whose qualification must conform to the requirement specified by the
Engineer who shall be constantly in attendance of the work while the men are at wotk. Any direction,
explanations, lnstruclions or notices given by the Engineerto such Site-Engineer or Foreman or any other
authorised agent shall be held to be given to the contractor.

(b) The contractor shall on the request of the Engineer immediately dismiss from the works any person

employed thereon who may in the opinion of the Engineerbe unsuitable or incompetent or who may in the
opinion of the Employer misconduct himself.

9. ACCESS :

(a) The Engineer and the Employer or its representative shall at all reasonable time have free access to the
works and/or workshops, factories or other places the materials are being prepared or constructed for the
contractand also to any placewherelhe materials are lying or from which they are being obtained and the
contractor shall give every facility to them for insp€ction. Except the represenlatives of statutory
authorities and those mentioned above no other person shall be allowed on the works at any time without
the permission of the Engineer.

(b) lfanywork is to be done ata place other than the site ofworks, contractor shallobtain written permission of
the Engineer.

10. VARIATION AND PRICE FORVARIATION :

(a) The Engineer with the approval of the Employer shall have power to make any alterations / omissions /
additions and/or substitutions from the original specifications, drawings, designs and written instructions
and such alterations, omissions, additions, substitutions shall not invalidate the contracl and any altered,
additional, or substituted work which the contractor may be directed to do in the manner specified above
as part ofthe work shall be canied out by the contractor on the same conditions in all respects on which he
agreed to do the main work. The rates for such altered, additional or substituted work under this clause
shallbe worked outin accordance with thefollowing provisions in their respective order.

(b) lf the rates for the altered, additional or substituted work are specified in the contract for the work, the
contractor is bound to carry out the altered, additional, or substituted work at the same rates as are
specified in the contract forthe work.
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(c) lf the rates for the altered, additional, or substituted work are not specifically provided.in the contract for
the work, the rates will be derived from lhe rates for a similar class of work as are specified in the contract
forthe work.

(d) lf the rates for the altered, additional or substituted work can not be determined in the manner specified in
the sub-clause (b) & (c) above, then the contractor shall, within ten working days from the date ofreceipt of
the order to carry out the work through notice in writing, inform the Engineer of the rate which it is his
intention to charge for such class of work, supported by analysis of the rate claimed which shall be based
on actual cost of work plus 10% as contractor's profit and over-heads except in case of departmental
materials for which contractor's profit and over-heads shall be 2.57o. When such notice has been given,
the Engineerwith theconsentoflhe Employer may agree to such a rate but ifthe Engineerdoes notagree
to the contractors' rate the Engineer may cancel his order to carry out such class of work and arrange to
carry out in such a manneras he may consider advisable.

(e) Under no circumstances, the contractor shall suspend the work on the plea of non-settlement of rates of
items falling underthe clause.

11. FAULTY MATERIALS, WORKMANSHIP AND DEFECTS AFTER COMPLETION :

(a) The Engineer shall have powers to require the removal hom the site of all materials and work which in his
opinion are not in accordance with specifications and in case ofdefault, the Engineer shall be at liberty to
employ other persons to remove the same wilhout being answerable or accountable for any loss or
damage that may happen or arise to such materials to be substituted thereof and in case of default the
Engineer may cause the same to be supplied and all cost which may attend such removal and/or
substitution are to be bome by the contractor.

(b) lf it shall appear to the Engineer or to lhe Employer based on Audiffechnical Examination, that any work
has been executed with unsound imperfect or unskillful workmanship or with materials of any inferior
description, or lhat any materials or addes provided by him for lhe execution of the work are unsound or
of a quality inferior to the contracted for or otherytrise not in accordance with the contract, any defects
shrinkage or other faults which may appear within the defects liability period of twelve months from the
date of completion arising in the opinion of the Engineer, lhe contractor shall on demand in writing which
shall be made within twelve months of the completion of the work ftom the Engineer specifying the work,
materials, artjcles defects or other faults complained of notwithstranding that the same may have been
passed certified and paid for, forthwith rectify, or remove and reconstruct the work so specified in whole or
in part, as the case may require or as the case may be, remove the malerials or arlicles so specified and
provide other proper and suitable materials or articles at his own cost. ln case of any such failure, the
Engineer may rectify or remove or re-execute the work or remove and replace with others, the material or
articles complained ofas the case may be atthe riskand costin allrespects ofthe contractor.

(c) ln lieu of rectifying the work not done in accordance with the contract, the Employer may, allow such work
to remain, and in thatcase make allowance forthe difference in value, together with such further reduclion
as in his opinion may be reasonable.

(d) Provided always that nothing in this clause shall relieve the contractor from his liability to execute the
works in all respecls in accordance wilh the terms and conditions of this contract, or from his liability to
make good alldefects.

,I2. WORKS TO BE OPEN FOR INSPECTION :

(a) All work under or in course of execution or executed in pursuance of the contract shall at all times be open
to the inspection and supervision of the Engineer and the contractor shall at all times during the usual
working hours, and at all othertimes at which reasonable notice ofthe intention ofthe Engineerto visit the
works shall have been given to the contractor either himself be present to receive order and instruction or
have a responsible agent duly accredited in writing presentforthat purpose.
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(b) The contractor shall give not less than seven days notice in writing to the Engineer before covering up or
otherwise placing beyond the reach of measurement any work in order that the same may be measured



and correct dimension thereof be taken before the same is so covered up or placed beyond the reach of
measurement and shall not cover up and place beyond the reach of measurement, any work without the
consentin writing of the Engineerand the Engineer shallwithin the aforesaid period ofseven days inspect
the work, and if any work shall be mvered up or placed beyond the reach of measurement without such
notice having been given or the Engineer's consent obtained the same shall be uncovered at the
crntractors expense or in defaull thereof no payment or allowance shall be made for.such work or the
materials with which the same was executed.

13. ASSIGNMENT FOR SUB.LETTING :

(a) The contract shall not be assigned or sublet without the written approval of the Employer and if the
contractor shall assign or sub-let his contract or attempt to do so or become insolvent or commence any
insolvency proceedings or make any compositjon with his creditors or attempt to do so or if any bribe,
gratuity or gift, loan perquisite, reward or advantage pecuniary or otherwise, shall either directly or
indirec{ly, be given, promised or offered by the contractor or any of his servants or agenls to any person in
the employment of the Employer in any way relating to his office or employment, or if any such employee
or person shall become in any waydirectly or indirectly interested in the contract, the Employer shall have
the power to adopt any of the courses specified under clause - 23 as may be best suited to the interest of
the Employer and in the event ofany of the courses being adopted the consequences specified in the saad

clause shallensure.

(b) Where the contractor is a partnership firm, the approvalin wriling of the Employershallbe obtained before
any changes in the constitution of the firm. Where the contraclor is an individual or a Hindu undivided
family buslness concerns such approval as aforesaid shall likewise be obtained before the contractor
enters into any partnership agreement hereunderthe partnership firm would have the right to carry out the
work hereby undertaken by the contractor. lf previous approval as aforesaid is not obtained, the contract
shall be deemed to have been assigned or sub-let in contravention of clause 13(a) and the same action
may be taken and the same consequences shallensure as provided in the said clause 13Ia).

14. INDEMN IFYING AGAINST OAMAGES TO PERSONS, PROPERTYAND STATUTES :

(a) The contractor shall be responsible for all injury to persons, animals or things, and for all damage, whether
such injury or damage arises from carelessness or accident in any way connected therewith. This clause
shall be held to include inter-alia any damage due lo causes as aforesaid to work, building (whether
immediately adjacent or otherwise)and to roads, streets, footpaths, bridges orways as wellas alldamage
caused to the buildings and works forming the subject of this contract by inclemency of weather. The
contractor indemnifies the Employerand holds him harmless in respect ofallexpenses arising from such
injury or damages as aforesaid and also in respect ofany award ofcompensation or damage consequenl
upon such claim including legalcosts.

(b) The contractor shall reinstale all damage of every sort mentioned in this clause, so as to deliver the whole
of the contracted works complete and perfect in every respect so as to make good and otherwise satisfy all
claims for damage as aforesaid to the property of third parties.

(c) The contractoralso indemnifies the Employeragainst allclaim which may be made upon the Emoloyer for
acts during the currency of this contract by any employee or representative of an Amployee of the
contractor or any sub-contractors, employed by him, for any injury to or loss of life ofsuch employees, or
for compensation payable under any law for the time being in force to any workmen or to the
representative ofany deceased or incapacitated workmen.
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The contractor shalltake all precautions to avoid allaccidents by exhibiting necessary caution boards day and
night, speed limit boards, red flags, red lights and providing barders. He shall be responsible for all damages
and accidents caused due to negligence on his part. No hindrance shall be caused to traffic during the
execution ofwork.

(d) The contractor also indemnifies the Employeragainst allclaim which may be made upon the Employerfor
acts during the currency ofthis contract by the Central/State Govemment or local Municipal authorilies for
the non-compliance of any laws, regulations, rules pertaining to wages act, safety act in force and any



amendments thereof in respect of all labour and apprentices directly or indirectly employed in the work
underthis contract.

(e) The Employer shall be at liberty and is hereby empowered to deduct the amounl of any damages,
compensation costs, charges and/or expenses arising or accruing trom or in respect of any such claim
and/or damages as aforesaid from any sum or sums due or to become due to the contractor or security
deposit.

(f) The contractor shall indemnify the Employer against any action, claim or proceedings relating to
infringement or use of any patent or design or any alleged patent or design rights and shall pay any
royalties which may be payable in respect of any artide or part thereof included in the contract. ln the
event ot any claims made under or action brought againstthe Employer in respect of any such matters as
aforesaid the contractor shall be immediately notified thereof and the contractor shall be at liberty, at his
own expense, to settle any dispute orto conduct any litigation thatmayarise there ftom. Provided that the
contractor shall not be liable to indemnify the Employer if the infringement of the patent or design or any
alleged patent ordesign right is the direct result ofan order passed by the said Employer or his authorised
representative.

15. LIE''I IN RESPECT OF CLAIM IN OTHER CONTRACTS :

(a) Any sum ofmoneydue and payable to the contractor including the securitydeposit underthe contract may
be withheld or retained by way of lien by the Employer or Govemment or any other contracting person or
persons against any claim ofthe Employeror Govemmentor such other persons in respect of payment of
a sum of money arising out of or under any olher contract made by the contractor with the Employer or
Government or with strch other persons.

(b) lt is agreed term of the contract that the sum of money so withheld or retained under this clause by the
Employer will be kept withheld or retained as such by the Employer or till his claim arising out of in the
same contract or any other contract as either mutuallysettled or determined by theArbitrator if the contract
is govemed by arbitration clause or by the competent court as the c€se may be and that the contractor
shall have no claim for interest or damages whatsoever on this account or any other ground in respect of
anysum of moneywithheld or retained underthis clause and duly notified as such to the contractor.

16. WITHHOLDING LIEN IN RESPECT OF SUMS CLAIMED :

(a) Whenever any claim or claims for payment of a sum of money arises out of or under the contract against
the contractor, the Employershallbe entitled to withhold and also have a lien to retain such sum orsums in
whole or in part ftom the security deposit, if any deposited by the contractor and for the purpose aforesaid
the Employer shall be entitled to withhold the security deposit, if any, fumished as the case may be and
also have a lien over the same pending finalization or adjudication of any such claim. ln the event of the
security deposit being insufiicient to cover the claimed amount or amounts or if no security deposit has
been taken from the contraclor, the Employer shall be entitled to withhold and have a lien to retain to lhe
exlent of such claimed amount or amounts refened to above, ftom any sum or sums found payable or'
which at any time thereafrer may become payable to the contractor underthe same orany other contract,
with the Employerorany contracting person pending finalization oradjudication ofanysuch claim.

It is an agreed term of the contract that the sum of money so withheld or retained under the lien refened
above by the Employerwill be keptwithheld or retained as such bythe Employertillthe claim arising out of
or under the @nlract is determined by the Arbitrator (if the contract is govemed by the arbitration clause)
or by the competent court as the case may be and that the contractor will have no claim for interesl or
damages whatsoever on any account in respect ofsuch withholding or retention under the lien refened to
above and duly notified as such to the conlractor. For the purpose of this clause, where the conlractor is a
partnership firm or a limited company the Employer shall be entitled to withhold and also have a lien to
retain towards such claimed amount or amounts in whole or in part from any sum payable in any
Partner/Limited company as the case may be whetherin his individualcapacity orotherwise.

(b) The Employer shall have the right lo cause an audit and technical examination of the works and the final
bills of the contractor including all supporting vouchers, abstract etc. to be made after payment of the final
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bill and if as a result of such audit and technical examination any sum is found to have been over.paid in

respecl of any work done by the contractor under lhe contract or any work claimed by him to have been
done by him under the contracl and found not to have been executed lhe contractor shall be liable to
refund the amount of over payment and itshallbe lawfulfor the Employer in recover the same from him in
the manner prescribed in sub-clause (a) of this clause or in anyother mannerlegally permissible and if it is
found that the contraclorwas paid less than what was due to him under the contract in respect ofany work
executed by him under it, the amounl of such under payment shall be duly paid by the Employer to the
contractor.

Provided that the Employer shall not be entitled to recover any sum over-paid, nor the. contractor shall be
entitled to payment of any sum paid short where such payment has been agreed upon between the
Employer on the one hand and the contractor on the other hand, under any term of contracl permitting
payment for work after assessment by the Employer.

17, IN-CASE OF DEATH OF CONTRACTOR:

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Employer shall
have the option of terminating the contract without compensation to the contractor.

18. SUB.CONTRACTORS:

The Employer reserves the right to use the premises and any portion of the site for the execution of any work
not included in the contract. The contractor is to afford all reasonable facilities to all sub-contractors,
specialists, merchants, tradesmen and others who may at any time be appointed by the Employer for
executing any work or supplying any goods relating to the constructions, servicing, equipping or fumishing of
the work underthis contract.

19. COMPLIANCETO LABOUR LAWSANDAPPRENTICEACT. :

The contractor shall comply with all the provisions of the minimum wages Act, 1948, contract labour (

regulation and abolition ) Act, 1970, and rules and orders framed there under and other labour laws affective
contract labour and Apprentice Act, 1961 and the rules and orders framed there under that may be in force or
brought into force from time to time.

Contractor shall obtain a valid licence under contract labour ( R&A ) Act 1970 and contract labour ( R&A )
Central rules 1971 before commencing work and which should be valid tillthe completion.

20. COMPENSATION FOR DELAY:

(a) The time for carrying out the work as entered in the tender shall be strictly observed by the contractor and
shall be deemed to be the essence ofthe contract on the part ofthe contractor. The work shall through out
the stipulated period of the contract be proceeded with all due diligence and lhe contractor shall pay as
compensation an amount equal to 1% or such smaller amount as the Employer (whose decision in writing
shallbe final) may decide on the amount of the whole work as shown in the agreement, foreveryweek that
thework remains uncommenced orunfinished afterthe properdates.

(b) And further to ensure good progress during the execution of the work, the contractor shall be bound in all
cases in which the time allowed for any work exceeds one month (save for specialiobs) to complele one-
eighth ofthe whole ofthe work before one-fourth of the whole time allowed underthe contract as elapsed;
three-eighth of the work before one-half of such time has elapsed, and three-fourth of the work before
three-fourth of such time has elapsed. However for special jobs ff the contractor has submitted a time
schedule and the same has been accepted bythe Employer, the contractor shallcomply with the said time
schedule. ln the event of the contractor failing to comply with this condition, he shall be liable to pay as
compensation an amount equal to one percent or such smaller amount as the Employer (whose decision
in writing shall be final)may decide on the said caused of the workforeveryweek thatlhe due quantity of
work remains in complete. Provided that the entire compensation to be paid under the provisions of this
clause shallnot exceedsten percenton the caused ofthe work as shown in the agreement.
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21. DAMAGED TO WORKS IN CONSEQUENCE OF HOSTILITIES OR WAR-LIKE OPERATIONS :

(a) The work ( whether fully constructed or not ) and all materials, machines, tools and plants, scaffolding,
temporary buildings and other things connecled therewith shall be at the risk of the contractor until the
work has been delivered to the employer and a certificate from him to that a effect oblained. lnlheeventof
the work or any materials properly brought to the site for incorporation in the work being damaged or
destroyed in consequence of hostilities orwar-like operations the contractor shall, when ordered in writing
by the Employer, remove any debris from lhe site, collect and properly stack or remove in store all
serviceable materials salvaged from damaged work and shall be paid at the contract rates in accordance
with the provision of this agreement for the work of clearing the site of debris, stacking, removal of
serviceable materials and for the reconstruction of allworks ordered bythe Employer such payment being
in addition to compensation up to the value of the work originally executed before being damaged or
destroyed and not paid for. ln case ofworks damaged or destroyed but not already measured and paid for
the compensation shall be assessed by the Employer. The contractor shall be paid for the damaged/
destruction suffered and for restoring the material at the rates based on the analysis of rates lendered for
in accordance with the provision of this agreement. The certiflcate of all the Employer regarding the
quality and the quantity of materials and the purpose for which they were collected shall be final and
binding on the conlractor.

(b) Provided always that no mmpensation shall be payable for any loss in consequence of hostilities or war-
like operations (i) unless the contractor had taken all such precautions againstAir Raid as are deemed
necessary by theA.R.P. Officers orthe Employer, (ii) for any materials etc, not on the site of the work or for
any tools and plant, machinery, scaffolding, temporary buildings and other things not intended for the
work.

(c) ln the event of the contraclor having to carry out reconstruction as aforesaid, he shall be allowed such
extension of time for its completion as is considered reasonable bythe Employer.

22. EXTENSION OF TIME :

(b) ln the event the value ofwork exceeds the value ofthe billof quantities owing to variations the contractor
shallbe entitled to askforextension of time in proportion tothe increase value of thework.

23. SUSPENSION OF WORK BY CONTRACTOR :

(a) The Employer may without prejudice to his right against the contractor in respect of any delay or inferior
workmanship or otherwise or to any claims for damages in respect of any breaches of the contract and
without pre.iudice to any rights or remedies under any of the provisions of the contract or otheMise and
whetherthe date for completion has or has not elapsed by notice absolutely determine the contract in any
of the following cases:

(i) lf the contractor having been given by the Engineer a notice to rectify reconstruct or replace any
defective work or that the work is being performed in any inemcient or otherwise improper or
unworkman-like manner shall omit to comply wilh the requirements of such notice for a period of
seven days thereafter or if the contractor shall delay or suspend the executbn of the work so that in
the iudgement of the Employer (which shall be final and binding) he will be.unable to ensure
completion of the work by the date for completion or he has already failed to complete the work by
that date.

(ii) lf the contractor being a company shall pass a resolution or the court shall make in order that the
company shall bewound up or ifa receiver or a manageron behalfofa creditorshall be appointed or
if circumstiances shall arise which entitle the court of creditor to appoint a receiver or a rErnager or
which entitle the court to make a winding up order.
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(a) lf the contractor shall desire and extension of time for the completion of the work on the grounds of his
having been unavoidably hindered in its execution or any other ground, he shall apply in writing to the
Employer within thirty days of the date of hindrance on account of which he desires extension as
aforesaid, and the Employer shall, in his opinion (which shall be tinal) reasonable grounds shown
therefore, authorize such extension of time ifany, which mayin his opinion be necessary or proper.



(iii) lfthe contractor commits breach ofany.ofthe terms and conditions ofthis contract

(b) When the contractor has make himself liable for action under any of the cases aforesaid the Employer
shall have the following powers :

(i) To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing
to the contractor under the hand of the Employer shall be conclusive evidence). Upon such
determination or rescission the security deposit of the contractor shall be liable to be forfeiled and
shall be absolutely at the disposalofthe Employer.

(ii) The Engineer may employ labour paid by the Employer and to supply materials to.carry out the work
or any part ofthe work debiting the contractorwith the costofthe labour and the price of the malerials
(ofthe amount of which cost and price certified by the Engineer shall be final and conclusive against
the contractor and crediting him with lhe value of the work done in all respects in the same manner
and at the same rates as if it had been canied out by the contractor under the terms of his contract.
The certificale of the Engineer as to the value of work done shall be final and conclusive against the
contractor, provided always that action under the sub-clause shall only be taken after giving notice in
writing to the contractor. Provided also that if the expenses incuned by the Employer are less than
amount payable to the contractor at this agreement rate the difference should not be paid to the
contractor.

(iii) After giv'ng notice to the contractor to measure up the work of lhe contrac{or and to take such parts
lhereof as shall be unexecuted out of his hands and to give it to another contractor to complete in
which case in any expenses which may be ino:ned in excess ofthe sum which would have been paid
to the original contractor if the whole work had been executed by him ( ofthe amountofwhich exceed
the certificate in writing of the Engineer shall be final and conclusive ) shall be bome and paid by the
original contractor and may be deducted from any money due to him by the Employer under this
conlract or any other accountwhatsoever or from his security deposit.

(iv) ln the event any one or more of the above courses being adopted by the Employer the contractor
shallhave no claim to compensation forany loss sustained by him by reason of his having purchased
or procured any materials or entered into any engagements or made any advances on ac@unt or
with a view to the execulion of the work or the performance of the contract. And in case action is
taken under any of the provisions aforesaid, the contractor shall not be entitled to recover or be paid
any sum for any work thereof or actually performed under this contract unless and untilthe Engineer
has certified in writing the performance ofsuch work and the value payable in respect thereofand he
shall only be entitled to bepaid the value so certified.

24. SECUREDADVANCE:

The contractor on signing an indenture in the form specified by the Employer during the progress of the
execution of the work may be paid if agreed by the Employer upto 75% of the estimated value which shalltake
into accountthe market value and contractors tendered rates forthe finished items ofany materaalwhich in the
opinion of the Engineer is likelyto be incorporated in the work within next three months, are non perishable and
are in accordanc,e wilh the contract and which have been brought on the site in connection therewith and are
adequately stored and protected against damage by weather or other causes but which have not at the time of
advance been incorporated in the works. When materials on account of which an advance has been made
under this clause are incorporated in the work the amount of such advance shall be deducted from the next
paymentmade underany of the clause orclausesof the contract.

25. CERTIFICATES AND PAYMENTS :

(a) No payments shall be made for a work estimated to cosl rupees ten thousand or less till the whole of the
work shall have been completed and certificate of completion given. But in the case of aworkestimated to
cost more than rupees ten thousand, the contractor shall, on submitting the bill be entitled to re@ive a
monthly payment proportionate to the part of the work executed, and to the satisfaction of the Engineer,
whose certificate of the sum so payable shall be final and conclusive against the contractor, provided the
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(iv) lf the contractor commits any acts mentioned in Clause 13 hereof.



amount of work done is as per the value of intermediate certificate or for a lesser amount as the discretion
of the Enginee.as mentioned in the NlT. Allsuch intermediale payments shall be regarded as paymenls
by way of advance against the final payment only and not as payments for work actually done and
completed and shallnot preclude the requiring ofbad, unsound, imperfector unskilled work to be removed
and taken away and reconstructed or reerected or be considered as an admission ofthe due performance
of the contract, of any part thereof in any respect or the accruing of any claim not shall it conclude.
Delermine or effect in anywaythe powers ofthe Employer underthese conditions orany ofthem as to the
final settlement and adjuslment of the accounts or in any otherwayvary or affect the conlract. The final bill
shall be submitted by the contractor within two months of the date fixed for the completion of work orof the
date of the certificate of completion fumished by the Employer and payment shall be made within three
months if the value of lhe completed worlG is uF to Rs. Two lakhs and in six months if the same exceeds
Rs. Two lakhs of the submission of such bill. lf there shall be any dispute about any item or items of the
works then the undisputed item or items only shall be paid within the said period of three months or six
months as the date maybe.

(b) Whenever there is likely to be delay in recording detailed measurement for making a running payment,
advance paymentwithout detailed measurements for work done worked out at 75 percent ofthe tendered
rates for assessed quantities may be made in running account bills by the Employer on the basis of a
certificate from the Engineer. The advance payments so allowed shall be adjusted in the subsequent
running bills by taking detailed measurements thereof. Final payments shall be made only on the basis of
detailed measurements.

(e) The charges in the bills shall always be entered at the rates specified in the agreement or in the case of any
extra work ordered in pursuance ofthese conditions and notmentioned orprovided for in the agreemenl at
the rate determined as perclause 10. However in case of partially executed items of work, the Employer
at his discretion allows proportionate rates forsuch items of work as determined by the Engineerwhose
certificate ofthe sum so payable shallbe finaland conclusive againstthe contractor.

26. SECURITYDEPOSIT:

(a) A sum @ l0% of the gross amount of the bill shall be deducted from each running bill of the contractor till
the sum along with the sum already deposited as eamest money, will amount to security deposit of 5% of
the tendered value ofthe work. ln addition, the contractor shall be required to deposit an amount equal to
5% of the tendered value of the contract as Performance Security within the period prescribed for
commencementof work in the letter of award issued to him.

(b) ln case a fixed deposit receipt ofany scheduled bank is fumished by the contractor to the Employer as part
of the security deposit and the bank goes into liquidation or for any reason is unable to make payment
against the said fixed deposit receipt, the loss caused thereby shall fall on the crntractor and the
contractor shallforlhwith on demand fumish additionalsecurity in the Employerto make good the deticit of
such sum ftom lhe running bill as mentioned above. Such deductions will be held by the Employer by way
ofsecurity deposit, provided always that the Employerforthis purpose shall be entitled to recoverthe said
percentage of the amount from each running bill till the balance of the amount of security deposit is
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(c) A bill shall be submifted by the contractor each month on or before one date fixed by the Engineer on
printed forms obtainable from the Engineer's office. The Engineer shall take or cause to be taken the
requisile measuremenls for the purpose of having the same verified and the claim, as far as admissible,
adjusted as far as possible, before the expiry of ten da)rs from the presentation of the bill. lfthe contractor
does not submitthe billwithin the time fixed as aforesaid the Engineer may cause action within seven days
of the date fixed as aforesaid an authorised representative to measure up the said work in the presence o{
the contractor whose signature to the measurement will be sufficient wananl and the Engineer may
prepare the billftom such measurements.

(d) Before taking any measurement of any work the Engineeror his authorised representative deputed by him
shall give reasonable notice to the contractor. lf the contractor fails to attend after such notice or fails to
sign or to record the difference within a week ftom lhe date of measurement in the manner required by the
Engineer then in any such event the measurements taken by the Engineer or by the authorised
representative deputed by him as the case may be, shall be linal and binding on the contractor and the
contractor shallhave no rightto dispute lhe same.



realised. All compensation of the other sums of money payable by the contraclor under the terms of the
contract may be deducted from the security deposit or from the interest arising there from or from any
sums which may be due to or may become due to the contraclor by the Employer on any account
whatsoever and in the event of his security deposit being reduced by reason of any such deductions
aforesaid, the contractor shallwithin ten days make good in cash orfurtherfixed deposit receipt pledged in
favour of the Employer. The security deposit shall be collected from lhe running bills of the contractor at
the rates mentioned above and the eamest money if deposited atthe time of tenderswill be treated as part
of the security deposlt.

(c) The contractor if he so desires may fumish fixed deposit receipt in advance towards the security deposit.
Such fixed deposit receipt shall be of a minimum value of Rs.250001 each (The last such fixed deposit
receipt could be of a lower value on the basis of the amount). ln case any recovery effected from running
account bills, such recovered amount shall not be replaced with fixed deposit receipt. lt is in the
contractor's interest to keep a watch about the adequacyofthe fixed deposit receipt submitted.

(d) No partial refund of security depositshallbe made during the defect liability period. ln case the final bill is
not settled within deposited period for reasons beyond control and the Employer iS satisfied that the
security deposit is not required for adjustment of Employers dues or whatsoever dues either in this or any
other contract then this security deposit either in full or in part could be refunded at the sole discretion of the
Employer.

'However release of security deposit would be only after written clearance of labour officer regarding no
dues orclaims is received'.

(e) ln case of termination of contract, the security deposit shall be forfeited and amount necessary to make up
this amountshall be recovered from money due to the contractor under this contract, orany othercontract
with the Employer.

Within ten days of the completion of the work, the contractor shall give notice of such completion to the
Employer and within ten days of the receipt of such notice the Engineer shall inspect the work. lf there is no
defect in the work the Employer shall fumish the contractor with a certificate of completion othenrise a
certificate of completion indicatlng defects shall be issued but the work shall not be considered to be completed
until the contractor shall have removed from the premises on which the work shall be executed all the
scaffolding, surplus material, rubbish, and all huts and sanitary arrangements required for his work, people on
the site in connection with the execution of the works as shall have been erected or constructed by the
contractor and cleaned of the dirt, splashes, droppings of finishing items from all wood work, doors, windows,
walls, floors or other parts ofany building, in upon oraboutwhich thework is lo be executed or of which he may
have had possession for the purpose of the execulion thereof. lf the contractor shall fail to comply with
requirements of this clause on or before the date fixed for the compleUon of the work, the Employer may at the
risk and cost of the conlractor take action as b6 may think fit and the contractor shall have no claim except for
anysum actually realised bythe salethereof.

28. ESCALATION:

(a) lf the prices of materials not being supplied by the Employer and/orwages of labour required for execution
of lhe work increase, the contraclor shall be compensated for such increase as per provisions detailed
below and the amount of the contractor shall accordingly be varied subiect to the condition the
compensation forescalation in prices shall beavailable onlyforthe work done during the stipulated period
of the contract including such period for which the contract is validly extended under the provisions of
Clause 22 of General Conditions of Contract without levy of compensation under Clause 20 of General
Conditions of Contract and also subject to the condition that no such compensation shall be payable for a
work for whict the stipulated period of completion is eighteen months or less. Such compensation for
esc.llation in the prices of materials and labour when due, shall be worked out based on the following
provision.

(i) The base date for working out such escalation shall be the last date on which the tenders were
stipulated to be received.
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(ii) The costofwork on which escalation willbe payable shallbe reckoned as 8570 of the work as perthe
bills, running or final, and from this amount the value of material supplied by the Employer and
proposed to be recovered in the particular bill shall be deducted before the amount ofcompensation
for escalation is worked out. ln case of materials brought to site for which secured advance is

included in the bill full value of such materials as assessed by the Engineer in charge (and not the
reduced amount for which secured advance has been paid), shall be included in the cost of work
done for operation of this clause. Similarly when such materials are incorporated in the work, the
secured advance is deducted from the bill the full-assessed value of the materials originaHy
considered for operalion of this clause shall be deducted from the cost of work shown in the bill
running or final. Further the cost of work shall not include any work for which payment is made for
any item at prevailing marketrates.

(iii) The compensation for escalation for materials & labour shallbe worked out as perthe formula given
below:
vrt,| = wr#xq#
VM - Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or

recoverd.

A-

Ml -

Mlo -

VL-

Cost ofwork done wo*ed outas indicated in subpara (ii)above.

Component of materials expressed as per cent of the total value of work and is
predetomined as 75.

lndex numbers of Wholesale prices in lndia for all commodities published by the Res€rve
Bank of lndla for the period under reckoning.

lndex numbers of Wholesale prices in lndia for all commodities published by the Reserve
Bank of lndia on the date of receipt oftenders.

w r*gtG*L@
Variation in labour cost i.e. incteases or decrease in the amount in rupees to be paid 6r
recovered.

W - Value ofwork done, worked outas indicated in sub para (ii) above.

B - Component of labour expressed as per cent of the total value of work and is predetermined
as 25.

Ll - All lndia consumer price index numbers for industrial workers published by the Reserve
Bank oflndia forthe period undeireckoning as forthe period under consideration.

Llo - All lndia @nsumer price index numbers for industrial workers published by the Reserve
Bankof India and valid on the stipulated date of receipt oftenders.

(b) The following principle shallbe followed while worldng out indices mentioned in sub- para (iii) above.

(i) The compensation forescalation shallbe worked out at half yearly intervals and shallbewith respect
to the costofwork done during the six calendarmonths of the said work. Thefi6tsuch paymentshall
be made at the end ofthe six calendar months of the said work. The first such payment shall be made
at the end of the six months after the month (excluding) in which the tender was accepted and
thereafter as six monthly intervals. At the time of completion of work, the last period for payment
might become less than six monlhs, depending on the actualdate of completion.

(ii) The index ( Ml or Ll ) relevant to any six months for which such compensation is paid shall be the
arithmetical average of the indices relevant to the six calendar months. lf the period upto date of
completion afler the six months covered by the last such instalment of payment is less than six
months, the index Ml or Ll shallbe the average of lhe indices forthe monlhs falling within thatperiod.

(iii) The base index (Mlo or Llo) shall be the one relating to the month in which the tender was stipulated
to be received.
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(c) ln the event the price of materials and / or wages of labour.required for execution of the work decreases
there shall be downward adjustment of the cost of work so that lhe price of materials and/or wages of
labour shallbe deductible from the cost ofwork underthis contractand in this regard formula herein before
stated underthis clause shallmutatis mutandis apply provided lhat no such adjustment forthe decrease in
the prices of materials and/or wages of labour aforementioned would be made in case of contracts in
which the stipulated period of completion of the work is six months or less.

(d) Employer shall have the discretion to permit IEEMA (lndian Electrical & Electronics Manufacturer's
Association) clause for Escalation ln Case of specialized works e.g. lifts and electrical and Mechanical
lnstallations etc. where the price variation is notsimilarto building works.

29. ARBITRATION :

(a) Except where otherwise provided in the contract, allquestions and disputes relating to the interpretation of
the specifications, designs, drawings and instructions herein before mentioned, and as to the quality or
workmanship or materials used on the work or as to any olher question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, specifications, estimates,
instructions, orders on lhese conditions or otherwise conceming the works, or the execution of failure to
execute lhe same whetherarising during the progress ofthe work or after the completion or abandonment
thereof shall be referred to the sole arbitration ofthe person appointed by the Director General, Councilof
Scientific and lndustrial Research at the time ofsuch dispute or if there be no Directqr General, Council of
Scientific and lndustrial Research, The Administrative Head of the Council of Scientific and lndustrial
Research at the time of such appoint nent. Any party shall appdnt theArbitrator within 30 days from the
receipt ofa request. The arbitrator to whom the matter is originally refened being unwilling or unable to act
for any reason the Director Generalshallappoint another person to act as arbitrator in accordancewith the
terms of the contract. Such person shall be entitled to proceed with the reference from the stage at which
his predecessor left it. The Arbitrator shall give a speaking award. The award of the Arbitrator shall be

fnal and binding on the parties. The cost oftheArbitratorshall be bome equally by both the parties.

(b) lt is also a term of the contract that the party invoking arbitration shall specify the dispute or disputes to be
refened to arbitration under this clause together with the amount or amounts claimed in respect of each
such dispute.

(d) Subject as aforesaid the provision of the arbitration and Conciliation Act. 1996 or any statutory
modification or re-enactment thereof and the rules made there under and for the time being in force shall
apply to theArbitration reference underthis clause.

30. PERFORMANCE GUARANTEE :

Performance guarantee may be taken from the contractor before the award of the wo*, by the officer
authorised to award the conlract if and wlrere considered necessary to ensure that a part or whole of the
contract is completed by the contractor. ln case ofnon-performance, this guarantee could be encashed.
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(c) lt is also a term of the contract that if the contractor does not make any demand for arbitration in respect of
any claim in writing within 90 days of receiving the intimation from the Employerthat the final bill is ready
for payment, the claim ofthe contractorwillbe deemed to have been waived and absolutelybaned and the
Employer shallbe discharged and released of allliabilities underthe contract in respect of theseclaims.



1 . These specialconditions are meant to amplify the general specifications and general conditions ofcontract.

2. Contractor will take all necessary actions to provide detail design, drawings, revised bill of quantities if any,

execution at site afler necessary approval by departrnent, commissioning as directed for the work. All the

above must be carried outwithin stipulaled time frame as laid down bythe department.

3. Work shallbe done as perCPWD specification.

ln case ofany discrepancy the order of precedence in interpretation shall be as under:

(a) Scheduleofquantities

(b) Drawings

(c) AdditionalConditions.

(d) General Conditions of Contract

(e) Special Conditions

(f) AdditionalTechnical Specifications.

(g) CPWD latest civilwork specifications.

(h) l.S. Codes

(i) lnternationalcodes.

0) Best Engineering practice.

4. STEEL

(a) Steel to be issued as stated elsewhere in the contrac{ shall be for reinforcement bars for RCC work. For all
otheritemsof steelworkthe contractorshall procurethesame.

(b) Reinforcement bars for RCC work will be issued in available coils and straight lengths. No claim for
straightening the bars whatsoever shallbe entertained.

(c) lssue of steel of diameters above 10 mm dia will be regulated on seclional weight basis, weight being
calculated with the help of the standard sectional weights as given in the CPWD LATEST
SPECIFICATIONS FORCONVERSION OF LENGTHTO WEIGHT. However, for bars upto.and including
10 mm dia the following procedure shallbe adopted. The average sectionalweight for each diametershall
be arrived at from samples ftom each lot ofsteel received at site. The actualweight ofsteel issued shall be
modified to take into account the variations between the actual and the standard co-efficient and the
contractor's accountwill be debited bythe costof this modified quantityonly.

(d) For theoretical consumption of steel reinforcement barswillbe balanced diameter wise for the purpose of
penal recoveryas envisaged in the contract.

5. CEMENT : Cemenl to be issued as stated elsewhere in the contract shall be only for site work. For factory
made products such as Pre-cast tiles, hollow concrete blocks. RCC pipes etc. cement shall not be issued.

6. Unless otherwise provided in the schedule of quantities the rates tendered by the contrac{or shall apply for all
heights, lifts, leads and depths of thework and nothing extra shallbe payable on this account.

7. The surplus excavated earth, which is beyond the requirement of the Employer's work, may be allowed by the
Employer to be disposed off by the contractoron his own orsellthe surplus excavated earth to private parties at
lhe discretion. But nothing extra will be paid for the cartrage or disposal of surplus earth if the same is not
required on anyotherwork ofthe Employer.
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ADDITIONAL GONDITIONS .

1 . The structural and architectural drawings shall at all times be properly conelated before executing any work.
However, in case of any discrepancy in the item given in the schedule of quantities appended with the tender
and drawings relating to the relevant item the former shall prevail unless and otherwise given in wdting by the
Engineer.

2. No payment shall be made to the contractor for any damage caused by the rain, snoMall, floods or any other
natural cause whatsoever during the execution of wort. The damage to work will be made good by the
contractor at his own cost, and no daim on this account shallbe entertained.

3. All materials used shall be as per specifications and lsl marked whenever applicable lsl marking refened
relate to latest BIS code as published by Bureau of lndian Standards up to 30 days before the date of opening
the tender.

4. The contractor shallgive a performance test of the entire installation(s) as per standard specifications and / or
as directed by the Engineer and will also submit test certificates as are required by Municipal / Electrical

authority or any other authority. Nolhing extra shall b€ payable for the same other than the fees paid to such
authorities, which shall be reimbursed on production of receipts.
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INDENTURE FOR CURED ADVANCE

The indenture made the_d ay ot_________?002 between
( hereinafter called the crntractor which expression shall where lhe content as admits or implies be deemed to
include his heirs, executors, administrators and permitted assignees) of the one part and Councal of Scientific &
lndustrial Research, New Delhi, a Society registered under the Societies Regislration Act, 1860 ( hereinafter called
the Employerwhich expression shallinclude its successors and assignees and authorised officers ofthe Society ) of
the other part.

WHEREAS by an agreement daled_ ( hereinafter called the said agreement) the contractor has agreed
AND WHEREAS the contractor has applied to the Employer that he may b3 allowed advances on the security of
materials absolutely belonging to him and brought by him to the site of the wo*s the subject of the said agreement
for use in the construction of such ofthe works as he has undertaken to execute all rates fixed for the finished work
(inclusive of the cost of materials and labour and other charges). AND WHEREAS the Employer has agreed to
advance to the contractor the sum of Rs (Ru

) on the security of materials the quantities and other particulars of which are
detailed in accounts of secured advan@s attached to the running account bill for the said worl(s signed by the
contractoron

and the Employer has reserved to himself the option of making any further advance or advances on the sedrrity of
other matedals brought by the cont actor to lhe site of the said works. NowTHlS INDENTURE WITNESSETH that
inpursuanceofthesaidagreementandinconsiderationofthesumofRs.-onorbeforethe
execution of these presents paid to the contractor by the Employer (the receipt whereof the contractor doth hereby
acknowledge and of such further advances (ifany) as may be made to him as aforesaid the contractor doth hereby
convenientagree with the Employerand dedare as follows i

1. That the said sum of Rs advanced bythe Employerto the contractoras aforesaid and all
or anyfurther sum orsums advanced as aforesaid shallbe employed by the mntractorin ortowards expediting
the execution ofthe said works and forno other purpose whatsoever.

2. That the materials detailed in the said account of required advance which have been offered to and accepted
by the Employer as security are absolutely the contractor's own property and free from encumbrances of any
kind and the contractor will not make any applicalion for or receive a further advan@ on the security of
materials which are not absolutely his own propertyand free from encumbrances ofany kind and the conlraclor
indemnifies the Employer against all claims to any materials in respect of which an advance has been made to
him as aforesaid-

3. That the materials detailed in the said account of secured advances and all other malerials on.the security of
which any further advance or advances may hereafier be made as aforesaid (hereinafter called the said

materials) shall be used by the contractor solely in the execution of the said works in accordance with the
directions ofthe Engineerand in theterms ofthe said agreement.

4. Thatthe contractorshall make athis own cost all necessary and adequate anangements forthe properwatch,
safe custody and protections against all risks of the said materials and that until used in construction as
aforesaid the said materials shall remain at the site of the said works in the contractor's custody and on his own
responsibility and shall at all times be open to inspection by the Employer or any officer authorised by him. ln
the event of the said materials or any part thereof being stolen, destroyed or damaged or becoming
deteriorated in a greater degree than is due to reasonable use and wear thereof the contractor will forthwith
replace the same with other materials of like qualiiy or repair and make good the same as required by the
Enqineer.

5. That the said materials shall not on any account be removed ftom the site of the said works exceipt with the
written permission of the Employer orany Officer authorised by him on that behalf.
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6. That the advan@s shall be repayable in full when or before the conlractor rebeives payments trom the

Employer ofthe price payable to him for the said works underthe terms and provisions of the said agreement.

However, if any intermediate payments are made to the contractor on accounl of work done then on the

occasion of each such payment the Employer will be at liberty to make a recovery from the contractor's bill for

such payment by deducting there from the value ofthe said materialslhen actually used in the construction and

in respect of which recovery has not been make previously, the value for this purpose being determined in

respect of each description of materials at the rates at which the amounts of the advances made under these

presents were calculated.

7. That if the contractor shallat any tim6 make anydsfault in the performan@ orobservance in any respect ofany
of the terms of provisions of the said agreement or of these presents lhe total amount of the advance or
advances that may still be owing to lhe Employer shall imrnedaately on lhe happ€ning of such default be

repayable by the contractor to the Employer together with interest thereon at twelve per cent per annum from

the date or respective dates ofsuch advance oradvances to the date of repayment and with allcosts, charges,

damages and expenses incuned by the Employer in or for the recovery lhereof or the enforcement of this

security or otherwise by reason of lhe default of the contraclor and the contsaclor hereby covenants and agrees

with the Employer to repay and pay the same resp€ctively to him accordingly.

8. That the contractor hereby charges allthe said materials with the repayment to the Employer of the said sum of

Rs. and anyfurther sum orsums advanced as aforesaid and allcosts charges, damages

and expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed and dedared that

notwithstanding anything in the said agreement and without prejudice to the powers contained therein if and

whenever the covenant for payment and repayment herein before contained shall become enforceable and

the moneyowing shallnot be paid in accordance therewith the Employermay at any time thereafteradopt allor

anyof thefollowing courses as he may deem best.

(a) Seize and utilise the said materials or any part thereof in the completion of the said works on behalf of the

contractor in accordance with the provisions in that behalf contained in the said agreement debiting the

conhaclor with the actualcost of efiecting sudr completion and amount due in respect ofadvances under

these presents and crediting the contractor with the value of work done as if he had caffied in out in

accordance with the said agieement and at the rates thereby provided. lf the balance is against the

contractorhe isto pay same in the Employeron demand.

(b) Removed and sellby public auction and seized materials orany part thereof and out of the moneys arising

from the sale retain all the sum aforesaid repayable or payable to the Employer under these prcsents and

payoverthe surplus ( ifany )to the conhacior.

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the contraclor

underthe said agreement.

9. That except in the event of such default on the part of the contractor as aforesaid interest on the said advance

shallnot b6 payable.

ln witness whereof the said and by the order and direction of the Employer have

hereunto settheir respective hands the dayand year above written.
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Signed sealed and delivered

By the saad contractor:

ln the presence of

Signature :

Name :

Address :

Bythe order and direction

Of the Employer:
ln lhe presence of

Signature :

Name :

Address :
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ANNEX RE -'A'
ADDITIONAL CONDITIONS OF CEMENT AND STEEL

The contractor shall procure 33 grade (conforming to lS:269) or 43 grade Conforming to lS:8112) ordinary
Portland cement, as required in the work, from reputed manufacturers ofcement, having a production-capacily
of one million tonnes per annum or more, such a ACC, L&T, J. P. Rewa, Vikram, Shri. Cement, Birla jute and
Cement Corporation of lndia etc. as approved by Ministry of Industry, Government of lndia, and holding licence
to use lsl certification mark for their product whose name shall be got approved from Engineer-in-charge.
Supply of cemenl shall be taken in 50 Kg. Bags bearing maufacturer's name and lSl marking, samples of
cement ananged by the contraclor shallbe taken by the Engineerin-charge and got tested in accordance with
provisions of relevant BIS codes. ln case tesl results indicate that the c€ment ananged by contractor does not
conform lo the relevant BIS codes, the same shall stand rejected and shall be removed ftom the site by the
contractorat his own cost wilhin week's time or written order ftom the Engineer-in-charge to do so.

2. The cement shallbe brought at site in bulk supply of approximately 50 tonnes oras decided by the Engineer-in-
charge.

3. The cement go-down of the capacity to slore a minimum of 2000 bags of cement shall be constructed by the
contractor at site of work for which no extra paymentshallbe made. Double lock provisions shallbe made to the
door of the cement goiown. The keys of one lock shall remain with the Engineer-in-charge or his authorized '
representative and the key of the other lock shall remain wilh the contractor. The contractor shall be
responsible for the watch and ward and safety of the cement go{own. The contractor shall facilitate the
inspection ofthe cementgo{own by the Engineerin-charge atanytime.

5. The actual issue and consumption of cement on work shall be regulated and Proper accounts maintained as
provided in Clause 6 of the contract. The theoretacal consumption of cement shall be worked out as per
procedure prescribed in Clause-6 ofthe contractand shallbe govemed byconditions laid therein.

6. Cement broughtto site and cementremaining unused after completion ofwork shallnot be removed from site
without written permission of the Engineer-in-charge.

CONDITIONS FOR STEEL

2. The steel reinforcement shall be brought to the site in bulk supply of 10 tonnes or more as directed by the
Engineers-in-charge.

3. The steel reinforcement shall be stored by lhe contractor at site of work in such a way as lo prevent distortion
and corrosion and nothing extra shall be paid on this account. Bars ofdifferent sizes and lengths shall be stored
separately to facilitate easy counting and checking.

4. For checking nominalmass, tensile strength, bend test, re-bend test etc.
Specimen of sufficient length shall be cust from each size of the bar at random at frequency not less than that
specified below :
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CONDITIONS FOR CEMENT

4. The contraclor shallsupply free ofcharge the cement required for testing. The Cost of tests shall bebomeby
the contractor.

1 . The contractor shall procure sleel reinforcement bars conforming to relevant BIS codes ftom main producers
as approved by the Ministry of Steel. The contractor shall have to obtain and fumish test certmcates to the
Engineer-in-charge in respect of all supplies of steel brought by him to the site of work. Samples shall also be
taken and got tested by the Engineer-in-charge as perthe provisions in this regard in relevant BIS Codes. ln
case the test results indicate that the steel ananged by the @ntractordoes not conform to BIS codes, the same .

shallstand rejected and shallbe removed from the site of work by the contractor at his cost within a week's time
from wrilten orders ftom the Engineer-in+harge todo so.



Size of Bar For consignment below
100 tonnes

For consignment over
l00tonnes

Under lOmmdia One sample for each 25 tonnes or
partthereof

One sampleforeach 40 tonnes or
part thereof

1Omm to 16mm dia One sample for each 35 tonnes or
part thereof

Onesample foreach 45 tonnes of
part thereof

Over 16mm dia One sample for each 45 tonnes or
part thereof

One sample foreach 50 tonnes ol
part thereof

5. The contractor shall supply free ofchange the steelrequired fortesting. The cost oftests shall bebomebythe
contractor.

6. The actual issue and consumption of steel on work shall be regulated and proper Accouhts maintained as
provided in Clause6 of the contract. The theoretical Consumption of steel shall be worked out as per
procedure in Clause-6 of the contract and shall be govemed by conditions laid therein.

7. Steel brought to site and steel remaining unused shall not be removed ftom site without the written permission

of the Engineer-in-charge.
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AMENDMENTS-CONDITIONS OF CONTRACT FOR WORKS

PAGE PARASL. NO. MODIFY

After para
5

After para
30

After
Annexure

After
Annexure

t

10

6

4

6

10

11

20

I

29

Add a new para sAi "SUFFICIENCY OF TENDER the contractor shall be deemed
lo have satisfied himself before tendering as to coneclness and sufficiency of the tender for
the works and the rates and prices quoted in the schedule of items, which rales and prices
shall, except as otherwise provided, cover all his obligations underthe contract and all matters
and things necessary for the propercompletion and maintenance of the works.'

Add sub para(g) as 'in case ofeasy availability ol approved quality of cement and steel in the
open marketitwillbe Employer's discretion lo make these itemsas contractor's supply."

Addsub para 10(0 as "Oeviation Limits'
Buildingwork 30%
Maintenance / emergency works 50%
Foundation Works 1@o/o
SeMces Works 30ok

Add Para 31 to as under : 'DISMANTLED MATERIAL the contractor shall treat all malerial
dismantled during dismantling of a structure, services subsyslems / installations, excavalion
of lhe site for a work etc., as employe/s property and such material shall disposed of to th€
best advantage of the Employers according to the instructions issued in Miting by the
Engineers.

AddAnnexure lll as below :-

Contraclo/s site Suoer intendance

Staff to be employed by contractor on $lorks. The contractor shall employ the following staff
during execution of Works t
(a) ForBuilding and road works

(i) One Graduate Engineer, when the tendered cost ofwork exceeds Rs. 10lakhs.

(iD One qualified Didoma Holder ( oversee ) with experbnce not less than 3 years
when the tendered cost oflrrork exceeds Rs. 5 lakhs but is less than Rs. 1 0 Lakhs.

(iii) One qualifi€d Diploma Holder when the tendered cosl of work is more than Rs. 2
lakhs but less than Rs. 5 lakhs.

(b) For sanitary aM water supply works one qualified diploma holder with exprience
of not less than 5 years, out of which one year should be in sanitary and water supply
lrorks when the tendered cost ofwork is more than Rs.50,000/-.

(c) ForEleclricalWorks

(i) One Oualified Graduate Engineer poGsessing Degree in Elecirical Enganeering
from recog nized university with an experience of not less than 3 years or a Oiploma
holder in Elecirical Engineering with an experience of not less than 7 yea,s when
the tendered cost ofthe work is not lessthan Rs. 1.5 Lakhs.

(i0 One Graduate Electrtal Engineerwith two years exp€rience or a Oiploma Holder
in Electrical Engineering with experience of not less than 3 years, when the
tendered cost of the work is more than Rs. 75,000/- but less than Rs. I .5 lakhs.

(iii) One Oiploma Holder in Electrical Engineering with experience of not less than 3
years when tendered cost of work more than Rs. 37,000/- but less than Rs.
75,0001.

(iv) One licensed Supervisor with experience of not less than 3 years when the
lendered cost of work is more than Rs. 7,500/- and less than Rs. 37,000/-

(d) ln case the confador fails to employ the tedlnical staff as aforesaid, he shall be liable to
pay reasonable amount not exceeding the amount shown below for each month of
default. These recoveries are subiecl to modifications from time to time by CSIR based
on CPWO i
(i) ln case when a Graduate Engineer is to be employed ........................... Rs. 3,000i-.
(ii) ln case when a qualified Oiploma Holder is required to be employed

Rs. 1,500/-.

(iii) ln case when a Technical Supervisor is required to be employed .........................
Rs.750i-

AddAnnexure lVas below :-

Cess @ 1% of the cost of building & other construclion works will be deducted in
accordance with the Finance Department ( Govt. of West Bengal )Order No. 853-F dated
01.02.2006 read with the Cent alGovt. Notification no. S.0.2879 dated 26.9.1996.
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AMENDMENTS-CONDITIONS OF CONTRACT FOR WORKS

SL. NO. PAGE PARA MODIFY

1

2

3

4

7

I

I

10.

11.

o

8

8

I

o

12

to

17

tt

Afterpara

6

8(a)

'10

11(b)

19

26(d)

28

29

29

Amend 'six to twelve'

Add a new sub para after'work'as below: EMPLOYER shall mean
Director-General, CSIR or "any officer authorized by Director General for
the purpose.

Add a new para 5A:- "SUFFICIENCY OF TENDER the contractor shall be
deemed to have satisfied hamself before tendering as to @rectness and
sufficiency of the tender for the works and the rates and prices quoted in
the schedule of items, which rates and prices shall, except as otheMise
provided, cover all his obligations under the contract and all matters and
things necessary for the proper completion and maintenance of the
works.'

Add sub para(g) as ''in case of easy availability of approved quality of
cement and steel in the open market it will be Employer's discretion to
make these items as contractor's supply."

Add'Annexure (1)

Add sub para 10(f) as "Deviation Limits"

Building Work 30%

Maintenance / emergency works 50%

Foundation Works 100%

Services works 300/6

Modify to read as'.................. it shall appear to the Engineer or to the
Employer based on audiutechnical examanalion that any Work has been
executed.

Add 'Contractor shall obtain a valid license under contract Labour (R &A)
Act 1970 and Contract Labour(R &A)Central Rules

Add 'However release of security deposit would be only after written
clearance of Labour Officer regarding no dues orclaims is received.'

Add sub para (d) as "Employer shall have the discretion to permit the
IEEMA(lndian Electrical & Electronics Manufaclurers'Association) clause
for escalation in case of specialized works e.g. lifts and electrical and
mechanical installations etc. Where the price variation is not similar to
building wo*s.

Modified as below

[30 I

5.

6.

2

5

ARBITRATION

(a) Except where otherwise provided in the contract, ail quotation and
disputes relating to the interpretation of the sp€cification, designs,
drawings and instruclions .......................... before mentioned, and
as to the quality or workmanship or materials used on the work or as



12.

18

14. 19

to any other question, claim, right, matter or thing whatsoever in any
way arising out of or relating to the contract, designs, specifications,
estimates, instructions, orders on these conditions or otherwise
concerning the works, orthe execution ortailure to execute the same,
whether arising during the progress of the work or after the
completion or abandonment thereof, shall be refened to the sole
arbitration ofthe person appointed bythe Director General, Councilof
Scientific & lndustrial Research. The arbitrator shall be appointed
within 30 days ftom the receipt of a request by any party. The
arbitrator to whom the matter is originally refened, being unwilling or
unable to act for any reason, the Director General shall appoint
another person to act as arbitrator in accordance with the terms ofthe
contract. Such person shall be entitled to precede with the reference
from the stage give a speaking award. The Award of the arbitrator
shall be final and binding on the parties. The cost of the Arbitrator
shall be bome equally by both the parties.

(b) lt is also term of the contract that the party invoking arbitration shall
specify the dispute or disputes to be refened to arbitration under this
clause togetherwith the amount oramountclaimed in respect of each
such dispute.

(c) lt is also a term ofthe contract that if the contractordoes not make any
demand for arbitration in respect of any claim in writing within 90 days
of receiving the intimation from the Employer that the final bill is ready
for, payment, the claim ofthe contractorwill be deemed to have been
waived and absolutely baned and the Employer shall be discharged
and released of all liabilities under the contract in respect of these
claims.

(d) Subject as aforesaid the provisions of the Arbitration and Conciliation
Act. 1996, or any stalutory modification or reenactment thereof and
the rules made there underand forlhe time being in force shallapply
to the arbitration reference under this clause.

Add Para 30 to as under: "DISMANTLED MATERIAL the contractor shall
treat all material dismantled during dismantling of a structure, services
subsystems / installations, excavalion of the site for a work etc, as
employer's property and such material shall disposed of to the best
advantage of the Employers according to the instructions issued in writing
bythe Engineers.

Add Para 31 as: "PERFORMANCE GUARANTEE may be taken from the
contractor before the award of work, by the officer authorized to award the
contract, if and where considered ne@ssary, to ensure that a parl orwhole
of the contract is completed by the contractor. ln case of non-
performance, this guarantee could be en-cashed.

Modify as 'ln case of any discrepancy; the order of precedence in
interpretation shall be as under:

(i) Scheduleofquantities

(ii) Drawings

(iii) Additional Conditions

[31 ]
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(iv) Generalconditionsof contract

(v) Special condition

(vi) Additional Technical Specifications

(vii) CPWD latest Civil and Electrical Specifications

(viii) lS Codes

(ix) lntemationalcodes

(x) Best Engineering practice

AddAnnexure lll as belowi

Contractor's site Sup€r intendance

Staffto be employed by contractor on vrorks. The contractor shallemploy
the following staffduring execution of Works :

(a) ForBuilding and road works

(ii) One qualified Diploma Holder (oversee) with experience not
less than 3 years when the tendered cost of work exceeds Rs. 5
lakhs but is less than Rs. '10 Lakhs.

(iii) One qualified Diploma Holder when the tendered cost of work is
more than Rs. 2lakhs but less than Rs. 5 lakhs.

(b) For sanitary and water supply works one qualified diploma holder
wilh experienee ofnot less than 5 years, outofwhich one yearshould
be in sanitaryand water supply works when the tendered cost of work
is more than Rs. 50,000/-.

(c) ForElectricalWorks

(D One Qualified Graduate Engineer possessing Degree in
Electrical Engineering from recognized university with an

experience of not less than 3 years or a Diploma holder in

Electrical Engineering wilh an experience of not less than 7
years when the tendered cost ofthe work is not lessthan Rs. 1.5

Lakhs.

(ii) One Graduate Electrical Engineer with two years experience or
a Diploma Holder in Electrical Engineering with experience of
not less lhan 3 years, when the tendered cost of the work is
more than Rs. 75,0001but less than Rs.1 .5lakhs.

(iii) One Diploma Holder in Electrical Engineering with experience
of not less than 3 years when tendered cost of work more lhan
Rs.37,000/- but less than Rs.75,000/-.

(iv) One licensed SupeNisor with experience of not less than 3
years when the tendered cost of work is more than Rs.7,5001
and less than Rs. 37,000/-

132 I

(D One Graduate Engineer, when the tendered cost of work
exceeds Rs. 10lakhs.



(d) ln case the contractorfails to employ the technicalstaff as aforesaid,
he shall be liable to pay reasonable amount not exceeding the
amount shown below for each month of default. These recoveries
are subjecl to modifications from time to time by CSIR based on
CPWD:.

(i) ln casewhen a Graduate Engineeris to be employed

..................Rs. 3,000/-

(ii) ln case when a qualified Diploma Holder is required to be
employed

..................Rs. 1,500/-

(iii) ln casewhen a TechnicalSupervisor is required to be employed

....................Rs. 750/-
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AMENDMENT TO THE GL/AUSE 28, PARA (ii) OF GENERAL
CONDITIONS OF CONTRAGT

EXISTING CLAUSE MODIFIEO CLAUSE

"The costofwork on which escalation willbe payable

shall be reckoned as the cost of the work as perthe

bills, running orfinal, and from this amountlhevalue
of material supplied by the em

anyitems at prevailing market rates.'

The cost of work on which escalation willbe payable

shall be reckoned as 85% ofthe work as perthe
bills, running orfinal, and from this amountthe value

of material supplied bythe

any items at prevailing marketrates.'
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CONTRACTOR'S SITE SUPER INTE DENN CE

Staff to be employed by contractor on works. The contractor shall employ the following technical staff during

execution ofworks :

For buildinq and road works

l. One Graduate Engineer, when the tendered cost ofwork exceeds Rs. 10 lakhs.

ll. One specified Diploma holder (overseer) wilh experience not less than 3 years when the tendered cost of work
exceeds Rs. 5lakhs but is less than Rs. 10lakhs.

lll. One qualified Diploma holderwhen the tendered cost of work is more than Rs. 2lakhs but less than Rs. 5lakhs.

For sanitary and water supply works one qualified diploma holder with experience of not less than 5 years, out of
which one year should be in sanitary and water supply works when the tendered cost of work is more than Rs.

50,000.

For electrical works

(ii) One Graduate Electrical Engineerwilh two years experience ora Diploma holder in Electrical Engineering
with experience of not less than 3 years, when the tendered cost of the work is more than Rs. 75,000 but
less than Rs. 1 .5 lakhs.

(iii) One Diploma holder in Electrical Engineering with experience of not less than 3 years when tendered cost
ofwork is more than Rs.37,000, but less than Rs.75,000.

(iv) One licensed Supervisorwith experience ofnot less than 3 years when the tendered cost ofwork in more

than Rs.7,500 and lessthan Rs.37,000.

ln case the contractor fails to employthe technicalstaffas aforesaid, he shall be liable to pay reasonable

amount not exceeding the amount shown below for each month of default. These recoveries are subject
to modifications from timeto time by CCSF based on CPWD :

(i) ln case when a Graduate Engineer is to be employed Rs.3,000/-

(ii) ln case when a qualified Diploma holder is required to be employed Rs. 1,5001

(iii) ln case when a technicalsupervisor is required to be employed

[35 I

Rs. 7501

(i) One qualified Graduate Engineer possessang Degree in Electrical Engineering from recognised university
with an experience of not less than 3 years or a Diploma holder in Electrical Engineering with an

experience of not less lhan 7 yearswhen the tendered cost ofthe work is nol lessthan Rs. 1.5lakhs.





Behveen

Council of Scientific & lndustrial Research ( CSIR ) / Central Mechanical Engineering Research lnstitute
( CMERI ) hereinafterto as "The Principal".

and

hereinafter refened to as "The Bidder /
Contractor"

Preamble

The Principal intends lo award, under laid down organizational procedures, contract / s for
The Principal values full compliance with all relevant laws of the land, rules,

regulations, economic use of resources and of faimess / transparenry in its relations with its Bidder(s)
and /or Contractor(s).

ln order to achieve these goals, the Principal will appoint an lndependent Extemal Monitor ( IEM ), who

will monitor the tender process and the execution of the contract for compliance with the principles

mentioned above.

Section l-Commitments of the Principal

1) The Principal commits itself to take all measures necessary to prevent corruption and to observe the
following principles :

b) The Principal will, during the tender process treat all Bidde(s) with the equity and reason. The

Principal will in particular, before and during the tender process, provide to all Bidder(s) the

same information and will not provide to any Bidder(s) confidential / additional information

through which the Bidder(s) could obtain an advantage in relation to the tender process or the

contract execution.

2) lf the Principal obtains information on the conduct of any of its employees which is a criminal offence

under the IPC / PC Act, or if there be a substantive suspicion in this regard, the Principal will inform

the Chief Vigilance Officer and in addition can initiate disciplinary actions.

[37 I

INTEGRITY PACT

a) No employee of the Principal, personally orthrough family members, will in connection with the

tender for, or the execution of a contract, demand, take a promise for or accept, for self or third
person, any materialorimmaterialbenefitwhich the person is not legally entitled to.



Section 2 - Commitments of the Bidder(s) / Contractor(s)

1) The Bidde(s) / Contractor(s) commit himself to take all measures necessary to prevent corruption.

He commits himself to observe the following principles during his participation in the tender process

and during the contract execution.

a) The Bidde(s) / Contractor(s) will not, directly or through any other person or firm, offer, promise

or give to any of the Principal's employees involved in the tender process or the execution of the

contract or to any third person any materialorother benefitwhich he /she is not legally entitled to,

in order to obtain in exchange any advantage of any kind whatsoever during the tender process

or during the execution ofthe contract.

b) The Bidde(s) / Contracto(s) will not enter with other Bidders into any undisclosed agreement or

understanding, whether formal or informal. This applies in particular to prices, specifications,

certifications, subsidiary contracts, submission or non-submission of bids or any other actions to

restrict competitiveness orto introduce cartelisation in the bidding process.

c) The Bidder(s) / Contracto(s)will not commit any ofience under the relevant IPC / PC Art ; further

the Bidde(s) / Contractor(s)will not use improperly, for purposes of competition or personal gain,

or pass on to others, any information or document provided by the Principal as part of the

business relationship, regarding plans, technical proposals and business details, including

information contained or transmitted electron ica lly.

d) The Bidde(s)/ Conkacto(s)will, when presenting his bid, disclose any and all payments he has

made, is committed to or intends to make to agents, brokers or any other intermediaries in

connection with the award ofthe contract.

2) The Bidde(s) i Contracto(s) will not instigate third persons to commit offences outlined above or be

an accessory to such offences.

Section 3 - D isq ua lificatio n from tender proces and exclusion from future contracts

lf the Bidde(s)/ Contractor(s), before award orduring execution has committed a transgression through a

violation of Section 2, above or in any other form such as to put his reliabilig or credibility in question, the

Principal is entitled to disqualify the Bidder(s) / Contracto(s)from the tender process ortake action as per

the procedure mentioned in the "Guidelineson Banning of business dealings".

Section 4 - Compensation for Damages

1 ) lf the Principal has disqualified the Bidder(s) from the tender process prior to the award according to

Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money

Deposit / Bid Security.
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2) lf the Principal has terminated the contract according to Section 3, or if the Principal is entitled to

terminate the contract according to Section 3, the Principal shall be entitled to demand and recover

from the Contractor liquidated damages of the Contract value or the amount equivalent to

Performance Bank Guarantee.

Section 5 - Previous transgression

1) The Bidder declares that no previous transgressions occuned in the last 3 years with any other

Company in any country conforming to the anti corruption approach or with any other Government /
Semi-Government Organisation in lndia thatcould justify his exclusion from the tenderprocess.

2) lf the Bidder makes inconect statement on this subject, he can be disqualified fiom the tender

process or action can be taken as per the pro@dure mentioned in "Guidelines on Banning of

business dealings'.

Section 6- Equaltreatment of all Bidder(s)/ Contractor(s) / Subcontractors

1) The Bidde(s) / Contracto(s) undertake(s) to demand from all subcontractors a commitment in

conformitywith this lntegrity Pact, and to submit it to the Principal before contract signing.

2) The Principal will enter into agreements with identical conditions as this one with all Bidder(s) /
Contractor(s) and Subcontractors.

3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its

provisions.

Section 7 - Criminal charges against violating Bidder(s) / Contractor(s) / Subcontractor(s)

lf the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontraclol or of an employee

or a representative or an associate of a Bidder, Contractor or Subcontractor which constitutes conuption,

or if the Principal has substantive suspicion in this regard, the Principal will inform the same to the DG,

CSIR / Chief Vigilance Officer.

Section 8 - lndependent External Monitor/ Monitors

I ) The Principal appoints competent and credible lndependent Extemal Monitor for this Pact. The task

of the Monitor is to review independently and objectively, whether and to what extent and parties

comply with the obligations under this agreement.
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2l The Monitor is not subject to instructions by the representatives of the parties and performs his

functions neutrally and independently.

3) The Bidde(s) / Contracto(s) accepts that the Monitor has the right to access without restriction to all

POect documentation of the Principal including that provided by the Contractor. The Contractor will

also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and

unconditional access to his project documentation. The same is applicable to Subcontractors. The

Monitor is under contractual obligation to treat the information and documents of the Bidder(s) /
Contracto(s) / Submntractor(s ) with mnfi dential ity.

4) The Principal will provide to the Monitor sufiicient information about all meetings among the parties

related to the Project provided such meetings could have an impact on the contractual relations

between the Principal and the Contractor. The parties offer to the Monitor the option to participate in

such meetings.

5) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform

the Management of the Principal and request the Management to discontinue or take corrective

action, or to take other relevant action. The monitor can in. lhis regard submit non-binding

recommendations, Beyond this the Monitor has no right to demand from the parties that they act in a

specilic manner, refrain from action ortolerate action.

6) The word "Monitor" would include both singularand plural.

Section 9 - Pact Duration

This pact begins when both parties have legally signed it. lt expires for the Contractor 10 ( ten ) months

after the last payment under the contract, and forall other Bidders 6 ( six ) months afterthe contractor has

been awarded.

lf any claim is made / lodged during this time, the same shall be binding and continue to be valid despite

the lapse of this pact as specified above, unless it is discharged / determined by the Director, CMERI/ DG,

CSIR.

1) This agreement is subject to lndian Law. Place of performance and jurisdiction is the Registered

office of the Principal, i.e. New Delhi.

2) Changes and supplements as well as termination notices need to be made in writing. Side

agreements have not been made.

3) lf the Contrator is a partnership or a consortium this agreement must be signed by all partners or

consortium members.

[40]



4\ Should one or several provisions of this agreement tum out to be invalid, the remainder of this

agreement remains valid. ln this case, the parties will strive to come to an agreement to their original

intenlions.

( For & on behalfofthe Principal ) ( For& On behalfofBidder(s)/ Contractor (s)

(Office Seal )

Place

Dated

Witness 1 :

( Name &Address )

Witness 2 :

( Name &Address )
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1. There shall be maintained in a readily accessible place first aid appliances including adequate

2

3

4

supply of sterilized dressing and cotton wool.

An injured person shall be taken to a public hospital without loss of time, in cases where the injury
necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that can not be done
from ground.

No portable single ladder shall be over 8 meters in length. The width between the side rails shall
not be less than 30 cm. ( clear ) and the distance between two adjacent rungs shall not be more

than 30 cm. When a ladder is used, an extra majdoorshall be engaged for holding the ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the trench or half orthe
depth of trench whichever is more. All trench and excavations shall be provided with necessary
fencing and lighting.

Every opening in the floor of a building or in a working platform is provided with suitable means to
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum

heights shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or materials as to

render it unsafe.

Workers employed on mixing and handling materials such as asphalt, cement mortar or concrete

and lime mortar shall be provided with protective footwear and rubber hand gloves.

Those engaged in welding works shall be provided with welde/s protective eye-shields and
gloves.

No paint containing lead or lead products shall be used except in the form of paste or readymade
paint.

Suitable facemasks should be supplied for use by the workers when the paint is applied in the form

ofspray or surface having lead paintdry rubbed and scrapped.

Overall shall be supplied by the contractor to the painters and adequate facilities shall be provided

to enable the working painters to wash during the periods of cessation.

Hoisting machines and tackles used in the wo*s, including their attachmenb, anchorage and
suppliers shall be in perfect condition.

The ropes used in hoisting or lowering materials or as a means of suspension shall be durable
quality and adequate strength and free from defects.

Workers employed for working on high scafiolding such as external plaster, painting, finishing,
sanitary & plumbing work etc. shall be provided with safety belt and others as advised by the
Employer.

Workers shall be provided with helmet.

Temporary electrical wiring shall be done in the manner as advised by the Employer with
necessary supports when drawn overheads and proper clamping / fixing should be done when
drawn through wallas per regulation of electricalwiring.

6

7

8

o

10.1.

10.2.

11.

12.

13.

14.

15.

16.
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SAFETY CODE
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CSIR-Central Mechanical Engineering Research lnstitute
(Council of Scientific & lndustrial Research)

Mahatma Gandhi Avenue, Durgapur-713209, West Bengal

BFa<r and=or ETar/NOTICE INVITING TENDER

=i [{o.3IrdA7,l&rCESt}ClrGAP 2219 Eai6 [br.: 21.0420tE

Sealed Tenders are hereby invited for the following rrrorks lrom mnlraclors of appropriate class of CPWD/PW0/Railways/MES/P&TiPSUs and/ or from hose
who have car*{ on simihr norks lor Centraustate Govemment, Autonomous Bodies, Semi-Govt. Organizalions or 

'r/orking 
conlrelor of any CSIR Lab.ilnstt. The

tenderers are required to produce proof of fulfilling all the conditions along with copies of PAli, GST No., Valid trade license3 certificate, while maung request lor issue

of Tender documents.

st.
No.

Name of Work 1) Estimated
Cost (Rs. )
2) Eamest
Money

Deposit
(ElilD){Rs. }

Cost of
Tender
Docu.
ment
(Rs. )

Time ol
Completi

on

Defined work o,
similar nalure

Last date
& time of
issue of

blank
tender
form

Last date
& Time of
Receipt of

Tender

Date &
Time of
Opening
o, Tender

Erpeienc
e (Last

five years)

1

Construction Water Storage
Tank, Tube w€ll plaform and
inslallation of 2 nos HRP at
Illambazar and Kanksa,
Burdv/an.

1) 1,90,210.00
(Exduding

GSr)

2) 3,810.00

500/
01(Ore)
lrontl Constructiory'renovati

on/ other ciYilwork.
30/042019

4,OOPM

02t05D019
1:00 PM

02/05i2019
3:00 PM

Al le6l
fiRCiYitl.
r{o*s of
Rs.

15221
a 0.761
Lakhs resp

Tenders can be obtained tom the offce of the Administrative OffEer, CMERI on a written request. Cost of tender document should be in cash or demand draft drawn in

favour of Direclor, CMERI. Tender paper will be issued if the application is accompanied by tender paper cost & EMD. Validity of tender will be 90 days from the date of
opening of tender. ln case ol holidays, the tender will be received/opened on the next working day. Eamest money in the form of demand drafr should be dram in favour of
Director, CMERI. Estimated mst has been prepared based on CP!yD DSR 2016 & tI{B P{l/D 17. Cosl of Tender documents is non-refundable & non-transferable. Tender
documents can also be seen & downloaded from website htt0s://cmeri.res.in. Contmclors can also send downloaded tender doornents along with EMo, Cost of Tender
Documents & all relevant documents direcUy to CMERI, Durgapur. ln that case CMERI $iill nol be responsible lor any incomplete or illegible doumloaded tmder documenls
being rejecled on that ground alone. The mnlractor has to submit mpies o, salislaclory u,ort mmplelion certificate in respecl of similar nature of wo* done in lhe last frve

respect ol works mentioned in the last mlumn alorE v{ilh EMo (if downloaded) and other relevanl documents as mentioned in last column 'experienc€' shall be in an
envelope and the tender documents (signed & stamped) along wilh rales shall be in a separate envelope with supersdiplion 'CREDENTIALS' and 'PRICE-BID respec{ively.
A Civil and Eleclrical Conlractor cannot give his mnsent to more then one bidder in case of mmposite works. Conditional tenders are liable to be rejecled. By submission of a

quantity of materiab and thal lhe tendered rates will be adequate to complete the work as per specification with quantity. Tender will be re,ecled if Mrite fluid is used
anMere in the Tender Document. Eamest l\4oney is liable to be forfeited if the contraclor awarded lhe ,riork fails to start the work immediately and in any case within 7
(Seven) days from he dale of rvork order. For fu her details regarding this tender o{ for further amendmenls, Conigendum, extension of NIT or revision, etc.,please visit our

quoled rales should be exclusive of service lax. The Service Tax as per aclual is reimbursable. PPC & PSC cement are also allowable to use along with
oPC cement

sd'
(Administrative Ollicer)



CENTRAL MECHANICAL ENGINEERING RESEARCH INSTITUTE
(Council of Scientific & lndustrial Research)

Durgapur-713 209

All payments to Contractorsi Bidders will be made by e-payment mode
namely Electronic Clearance System (ECS)/National Electronic Fund
Transfe(N EFT)/Real Time Gross Settlement(RTGS)/Net Banking by direct
credit to their account.

As State Bank of lndia(SBl) is the Banker for Council of Scientific &
lndustrial Research(CSIR) and Central Mechanical Engineering Research
lnstitute(CMER l), it would be convenient for the lnstitute to make e-payment
through this bank.

Therefore, all the Contractors/Bidders are required to furnish all
relevant details of their bank account along with the bid documents.

1. Name & Address of the Party

2. Core Banking Account No.

3. Type of account:

4. Name & Address ofthe Bank:

5. Branch Code

6. IFSC Code

7. MICR Code

(To be signed by the owner/Proprietor/ Partner of the firm Only with Stamp/ Seal)



SCHEDULE

Name of the work: "Construction of water storage tank, tube well platform and installation
of 02 nos. llRP at lllambazar, Birbhum and Kanksa, Burdwan"

Estimatedatv

7

Rate 
I(Rs.) Iffil

Arrruurrl ]

(Rs. )

--- -'_:-...-l1

Item
No.

ramming of boltoms, lifr upto 1.5 m, including getting
out the excavaled soil and disposal of surplus
excavaled soil as directed, within a lead or 50 m, All
kinds of soil.

Earth work in excavation by mechanical means
(Hy(lraulic excavator) / manual means in foundation
trenches or drains (not exc€eding 'l 5 m in widlh o
10 sqm on plan), including dressing of sides

Descriptiorr Unit

cum

2 Filling available excavaled earth (excluding rock) in
trenches, plinth, sides of foundations etc. in layers
not exceeding 20cm in depth, consolidaling each
deposited layer by ramming and watering, lead up to
5n nr an.l lifl 

' 'nt^ 
1 6 m 

^r 
eq .liro.J.rl hv trl(]

cum I

3 Supplying and filling in plinth with sand under floors,
including watering, ramming, consolidating and
dressing complete.

Cum 1

4 12 mm. cement plaster finished with a floating coat of
neat cement of mix 1:4( 1 cement : 4 fine sand).

sqm 35

5 12 mm cement plaster of mix of mix 1:4( 'l cemenl : 4
fine sand). (No separate payment shall be made for
scafloldino)

sqm

6 Finishing walls with Premium Acrylic Smoolh exlerior
paint with Silicone additives of required shade: New
work Cfwo or more coats applied @ '1.43 ltr/'10 sqm
over and including priming coat of exlerior primer
applied @ 2.20 kg/10 sqm)

sqm

7 Painting with synlhetic enamel paint of approved
brand and manufacture to give an even shade : Two
or mote coats on new work

sqm 30

B

Providing and laying specified grade of reinforced
cement concrete work excluding the cost of
centering, shuttering, finishing & reinforcement all
work upto plinth levelwith 1:1.5:3 (lcement:
'l.Scoarse sand: 3graded aggregate zomm nominal
size).

Providing and laying in position I :2:4 (1 Cement : 2
Coarse Sand (Zone-lll):4 graded stone aggregate
20 mm nominal size) cement concrete of specified
grade excluding the cost of centering and shuttering,
all the work are to plinth level

Cum

Cum

2

10 Hire and labour charges for shuttering with centering
and necessary slaging upto 4 m using approved
stout props and thick hard wood planks of approved
thickness with required bracing for concrete slabs,
beams and columns, linlels curved or stra
including litling, fixing and striking out afle
clmpletion of works (upto roof of ground floor)
mm to 30 rnm thick wooden shuttering as
decision & di.ection of

sqn 25

0q {e

Earth Work

Finishinq

Plain Cement Concrete (Pcc)

Reinforced cement concrete Work (R.C.C.l



1l Reinforcemenl for reinforced concrele work in all
sorts of slruclures including distribution bars, stirrups,
binders elc initial straighlening and removal of loose
rust (if necessary), cutting to requisite tength,
hooking and bending to correct shape, placing in
proper position and binding with '16 gauge black
annealed wire at every intersection, complete as per
drawing and direction. For works in foundalion,
basement and upto roof oI ground tloor/upto 4 m, Tor
steel, SAIU TATA

M.T 0.25

Brick work with common burnt clay F.P.S, (non
modulaQ bricks of class designation 7.5 in foundation
and plinth in1:6 grade (1 cement: 6 coarse sand).

I
Cum

I
11
I

Half brick masonry with common burnt clay F .P .S.
(non modular) bricks of class designation 7.5 in
foundations and plinth in cement mortar 1:4 ('l
cement:4coarsesand)

sqm 2

14 Single Brick Flat Soling of picked jhama bricks
including ramming and dressing bed lo proper level
and filling ioints with local sand

sqm 3

STEEL WORK
15 Providing and fixing hand rail of approved size by

welding etc. to steel ladder railing, balcony railing,
staircase railing and similar works, including
applying priming mat of approved steel primer.
G.l. pipes

KG 180

TILES WORK
16 Supplying, filting & fixing 'tsl quality Ceramic tiles inl

walls and floors lo match with the existinq work & 4l
nos. of key slones ('lomm) fixed with araldite at thel
back of each tile & finishing the joints with white
cement mixed wilh colouring oxide if required to
match the colour of tiles including roughening of
concrete surface, if necessary or by synthetic
adhesive & grout malerials etc.
Wall: With Sand Cement Mortar (l:3) 15 mm thick &
2 mm thick cement slurry at back side of tiles using
cement @ 2.91 Kg/Sq.m & ioint filling using white
cement slurry @ 0.20k9/Sq.m.
Coloured decorative

sqm 15

PLUMBING WORKS

stt#\'

Brick work

13



't7 ng, fitting and fixing PVC pipes of approved
make of Schedule 80 (medium duty) conforming to
ASTMD - 1785 and threaded to malch with cl Pipes
as per lS : 1239 (Part - l). with all necessary
accessories, specials viz. socket, bend, tee, union,
cross, elbo, nipple, longscrew, reducing socket,
reducing tee, short piece etc. litted with holder bats
clamps, including cutting pipes, making
tlrreads,fitting, fixing etc. complete in atl respecl
including cost of all necessary fittings as
required,iointing materials and lwo coals of painting
wilh approved paint in any position above ground.
(Payment will be made on the centre line
measurements of total pipe line including all specials.
No separale payment will be made for accesories,
specials. Payment for painting will be made
seperately)
For Exposed Work
PVC Pipes (Dia) 25 mm

Supplyi meler

1B upplying, fitting and lixing G.l. pipes of TATA ma
with all necessary accessories, specials viz. socket,
bend, tee, union, cross, elbo, nipple, longscrew,
reducing socket, reducing tee, short piece etc. fitted
with holder bats clamps, including cutting pipes,
making threads, litting, fixing etc. complete in all
respect including cost of all necessary tittings as
required,jointing materials and two coats of painting
with approved painl in any position above ground.
(Payment will be made on the cenlre line
measurements of lolal pipe line including all specials.
No separale payment will be made for accesories,
specials. Payment for painting will be made
seperately)
For Exposed Work
40 mm dia. medium quality

S meter

IIRP
19 , spreading & leveling coarse sand

size range 1.5 mm to 2 mm in recharge pit, in
required thickness over gravel layer, for all leads &
lifts, all complete as per direclion of Engineer -in-

Supplying, filling cunl 4

20 , spreading & Ieveling gravels of size
range 20 mm to 25 mm, in the recharge pit,
the existing layer of boulders, in required thickness,
for all leads & lifts, all complete as per direction
Engineer-in-charge.

Supplying, lilling cum 4

21 ProYiding and tixing
wheel of approved quality (screwed end) : 40 mm

gun metal gate valve with C.l 7

22 ying, fitting and lixing altoy iron with brass
spindle bib cock/ stop cock of approved brand and
make, spray Frainled and lested to 21 kg per sq. cm

Suppl Each 6

23
CMERI office to site by mechanical transport and
lifting the existing tube wefl up to 2 meter height and
installation of llRP

ng nos UN rm n1 Each 1

(Rupees in words ) Say Rs

E

Mt[,,,,

5

Each



CSIR.CENTRAL MECHANICAL ENGINEERING RESEARCH INSTITUTE

(couNcrL oF sclENTlFlc & lNDusrRlAt RESEARCH)

M.G.AVENUE, DURGAPUR- 713209, INDIA

Annexure-2

Name of the work: "Construction of water storage tank, tube rvell platfonn and installation

of02 nos. IIRP at lllambazar. Birbhunr and Kanksa, Burdwan"

LIST OF APPROVED FOR CIVIL WORK.

1. The Contractor shall obtain approval from the Engineer-ln-Charge before placing order for any

specific rnaterial or'engaging any ofthe specialized agencies.

2. Wherever applicable the Engineer-ln-Charge may approve any material equivalent to that
specified in the tender subject to proof being offered by the Contractor for equivalence to his

satisfaction.

3. Unless otherwise specified, in the tender document all the materials which are lSl Marked shall
be used in the work and if the lSl marked materials are not available, materials conforming to 15

shall be used, and for the materials which are neither lSl marked not conform to lS, the
manufacturer's Specification shall be approved through ElC.

I ,01

Description Approved Makes

Cernent ACC, LAFARGE , ULTRATECH, Birla-Unique
Coarse Sand CONFORMING TO ZONE -III

Reinforcement, MS Angle,
Channels

TATA, SAIL

G.l. pipes TATA
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