

TAMILNADU WATER SUPPLY AND DRAINAGE BOARD
INVITATIONS FOR BIDS - TWO COVER – PERCENTAGE TENDER SYSTEM

Bid No	IFB 05 / F.CWSS to 293/ DO / DB / TPC / TRY / 2019 / Dt:23.10.2019
Eligibility	Class I – 1, 2, 3, 4, 5 and 8 , Class II – 6, 7 and 9
Tender Invitee	The Superintending Engineer, TWAD Board, Trichy – Pudukkottai Circle, Integrated Office Complex, No.35, J.K. Nagar,Kajamalai (Post),Trichy –23.
Bid security Rs.	50,000/-
Sale of Bid & Place of Sale	29.10.2019 to 05.11.2019 O/o the Executive Engineer, TWAD Board RWS Division, Trichy cash or Demand Draft on any Scheduled/Nationalized bank payable for Rs.1120/- (Rs.1000+ 12% GST) If bid documents are required by post an amount of Rs.250/- each is to be paid additionally.
Down loading	www.tenders.tn.gov.in and www.twadboard.gov.in . (free of cost)
Pre Bid meeting	05.11.2019 at 11.00 AM at the office of the Tender Invitee
Bid Submission	06.11.2019 before 3.00 PM at the office of the Tender Invitee.
Bid Opening	06.11.2019 at 3.30 PM at the office of the Tender Invitee

Sl.No	Name of Work	Value of work in Rs.Lakh(Approx.)
1.	Delinking of Balance works in CWSS to 293 Rural Habitations in Musiri, T.Pettai, Thuraiyur and Uppiliyapuram unions of Tiruchirappalli District in the Reach of DEVANUR BS TO VALASIRAMNI GS (PACKAGE- VI) Period of Completion 6 Months	80.34
2.	Delinking of Balance works in CWSS to 293 Rural Habitations in Musiri, T.Pettai, Thuraiyur and Uppiliyapuram unions of Tiruchirappalli District in the Reach of KARUGUDI TS to KOTTAPALAYAM GS FROM LS 9630 M TO LS 20350 M (PACKAGE-VIII) Period of Completion 6 Months	87.71
3.	Delinking of Balance works in CWSS to 293 Rural Habitations in Musiri, T.Pettai, Thuraiyur and Uppiliyapuram unions of Tiruchirappalli District in the Reach of KARUGUDI TS to KOTTAPALAYAM GS FROM LS 24209 M to 26200 M (PACKAGE-IX) Period of Completion 6 Months	83.92
4.	Delinking of Balance works in CWSS to 293 Rural Habitations in Musiri, T.Pettai, Thuraiyur and Uppiliyapuram unions of Tiruchirappalli District in the Reach of KARUGUDI TS TO KOTTAPALAYAM TS (PACKAGE-X) Period of Completion 6 Months	94.88
5.	Delinking of Balance works in CWSS to 293 Rural Habitations in Musiri, T.Pettai, Thuraiyur and Uppiliyapuram unions of Tiruchirappalli District in the Reach of Kottapalayam TS to Thalugai GS (LS 0 M to 2002 M) (PACKAGE-XI) Period of Completion 6 Months	96.43
6.	Delinking of Balance works in CWSS to 293 Rural Habitations in Musiri, T.Pettai, Thuraiyur and Uppiliyapuram unions of Tiruchirappalli District in the Reach of KOTTAPALAYAM TS to THALUGAI GS (PACKAGE-XIV) (Sobanapuram Br pt to Sobanapuram GS and Sobanapuram GS to Oduvampatti pudur GS) Period of Completion 6 Months	72.76
7.	Delinking of Balance works in CWSS to 293 Rural Habitations in Musiri, T.Pettai, Thuraiyur and Uppiliyapuram unions of Tiruchirappalli District in the Reach of KOTTAPALAYAM TS TO OKKARAI GS (PACKAGE-XVI) Period of Completion 6 Months	60.58
8.	Delinking of Balance works in CWSS to 293 Rural Habitations in Musiri, T.Pettai, Thuraiyur and Uppiliyapuram unions of Tiruchirappalli District in the Reach of KARUGUDI TS TO MURUGUR TS & VA SAMUTHIRAM GS (PACKAGE-XVII) Period of Completion 6 Months	81.78
9.	Delinking of Balance works in CWSS to 293 Rural Habitations in Musiri, T.Pettai, Thuraiyur and Uppiliyapuram unions of Tiruchirappalli District in the Reach of T.RENGANATHAPURAM TS TO KOMBALAI GS (PACKAGE-XX) Period of Completion 6 Months	61.74

Sd/- A. Senthilkumar, 23.10.2019
Superintending Engineer,(i/c) /TWAD Board
Trichy-Pudukkottai Circle, Trichy

To
All the registered contractors (Class – II and above)
Copy submitted to the Managing Director, TWAD Board, Head Office, Chennai.5 for favour of kind information.
Copy submitted to the Chief Engineer, TWAD Board, Thanjavur for favour of kind information.
Copy to all the Superintending Engineers of TWAD Board for vide publicity.
Copy to all the Executive Engineers of this circle for vide publicity.
Spare copy – 5 Nos.

for Superintending Engineer, TWAD Board